DELAWARE DEPARTMENT OF TRANSPORTATION

TABULATION OF BIDS

DATE
PAGE : 001 -1

FINAL
CONTRACT TITLE : SR1/I-95 INTERCHANGE
CALL ORDER : 001 CONTRACT ID : T200809003.01 COUNTIES : NEW CASTLE
LETTING DATE : 05/26/11 DISTRICT : N1
STATE/FEDERAL AID NO: IM-NO056(35) CONTRACT TIME : 1153 CALENDAR DAYS
CONTRACT DESCRIPTION : URBAN (5,000 POPULATION OR MORE) PROJECT (S) IM-NO56 (35)
THIS PROJECT IS PART OF AN OVERALL TURNPIKE IMPROVEMENT
PROGRAM TO REDUCE CONGESTION AT THE SR 1 / I-95 INTERCHANGE.
CONSTRUCTION OF A NEW MULTIPLE-LANE INTERCHANGE WILL REDUCE
THE TRAFFIC WEAVING AROUND THE CHRISTIANA MALL, SR 1, AND
I-95 AREAS. THE PROJECT WILL SEPARATE OUT LOCAL TRAFFIC
MOVEMENTS FROM HIGH SPEED MOVEMENTS.
SET-ASIDE
VENDOR RANKING : Contract was awarded on 07/06/11 to vendor CHERRY HILL CONSTRUCTION INC
PLUS ITEM TOTAL % OVER % OVER
RANK VENDOR NAME TIME BID BID LOW BID EST
0 ENGINEER'S ESTIMATE S 105,300,331.36 $ 145,655,331.36 130.1796% 100.0000%
1 CHERRY HILL CONSTRUCTION INC, 8211 WASHINGTON BOULEVARD, J$ 85,743,000.00 $ 111,888,000.00 100.0000% 76.8170%
2 RICHARD E PIERSON CONSTRUCTION COMPANY, INC., 426 SWEDESBO$ 91,320,668.80 $ 116,870,668.80 104.4533% 80.2378%
3 MUMFORD & MILLER CONCRETE, INC., 1005 INDUSTRIAL DRIVE, MIS$ 87,180,889.34 $ 120,430,889.34 107.6352% 82.6821%
4 ALLAN A MYERS L. P., PO BOX 98, WORCESTER, PA, 19490 $ 91,634,111.10 $ 121,384,111.10 108.4872% 83.3365%
5 CORMAN CONST INC, 12001 GUILFORD ROAD, ANNAPOLIS JUNCTION, $ 93,391,893.89 $ 121,391,893.89 108.4941% 83.3419%
6 G. A. & F. C. WAGMAN, INC., 3290 SUSQUEHANNA TRAIL NORTH, $ 87,166,089.50 $ 121,956,089.50 108.9984% 83.7292%
7 TRUMBULL CORPORATION, P O BOX 6774, PITTSBURGH, PA, 15212 $ 96,714,774.63 $ 126,114,774.63 112.7152% 86.5844%
8 DAISY CONSTRUCTION COMPANY, 102 ROBINO CT, NEWPORT, DE, 19$% 101,464,685.09 § 141,819,685.09 126.7515% 97.3666%
I( 0 ) I( 1) I( 2 )
|ENGINEER'S ESTIMATE | CHERRY HILL CONSTRUCTION INC |RICHARD E PIERSON CONST CO IN
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— o
SECTION 0001 ROAD
| | |
0010 201000 LUMP | 700000.00000 700000.001 860660.20000 860660.20] 2000000.00000 2000000.00
CLEARING AND GRUBBING | | |
0020 202000 314000.000 cCY | 12.00000 3768000.00] 20.00000 6280000.00| 15.00000 4710000.00
EXCAVATION AND EMBANKMENT | | |
0030 202505 18.000 EACH | 7500.00000 135000.00] 2000.00000 36000.00] 1400.00000 25200.00
SETTLEMENT PLATFORM | | |
0040 202514 4.000 EACH | 5400.00000 21600.00] 5000.00000 20000.00] 2300.00000 9200.00
PIEZOMETER | | |
0050 202518 57.000 EACH | 3600.00000 205200.00] 600.00000 34200.00] 200.00000 11400.00
SETTLEMENT MONUMENT | | |
0060 202555 2700.000 sSY | 2.00000 5400.00]| 3.00000 8100.00] 0.50000 1350.00
SUBSOIL TILLAGE | | |
0070 207000 3415.000 cCy | 21.29136 72709.99| 98.00000 334670.00| 45.00000 153675.00
| | I

EXCAVATION AND BACKFILL FOR STRUCTURES



DELAWARE DEPARTMENT OF TRANSPORTATION DATE 07/06/11
PAGE 001 -2
TABULATION OF BIDS
FINAL
CONTRACT TITLE : SR1/I-95 INTERCHANGE
CALL ORDER : 001 CONTRACT ID : T200809003.01 COUNTIES : NEW CASTLE
LETTING DATE : 05/26/11 DISTRICT : N1
SET-ASIDE
I( 0 ) I( 1 ) I( 2 )
|ENGINEER'S ESTIMATE | CHERRY HILL CONSTRUCTION INC |RICHARD E PIERSON CONST CO IN
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— B e
0090 208000 9249.000 cCY | 12.00000 110988.00]| 12.00000 110988.00]| 24.00000 221976.00
EXCAVATION AND BACKFILLING FOR PIPE | | |
TRENCHES | | |
0100 208500 160.000 cCYy | 114.07810 18252.50]| 200.00000 32000.00] 100.00000 16000.00
FLOWABLE FILL | |
0110 209001 3325.000 CYy | 12.75029 42394.71| 35.00000 116375.00]| 20.00000 66500.00
BORROW, TYPE A | |
0120 209002 5250.000 CY | 15.17092 79647.33] 40.00000 210000.00 10.00000 52500.00
BORROW, TYPE B | |
0130 209006 86300.000 CY | 12.00000 1035600.00] 1.00000 86300.00] 5.00000 431500.00
BORROW, TYPE F | |
0140 210000 5722.000 CY | 8.85587 50673.29]| 1.00000 5722.00] 15.00000 85830.00
FURNISHING BORROW TYPE "C" FOR PIPE, | | |
UTILITY TRENCH, AND STRUCTURE BACKFILL | | |
0150 211000 LUMP | 1500000.00000 1500000.00| 500000.00000 500000.00] 1500000.00000 1500000.00
REMOVAL OF STRUCTURES AND OBSTRUCTIONS | | |
0160 211002 11500.000 LF | 0.98361 11311.52] 2.00000 23000.00 2.00000 23000.00
REMOVAL OF STRUCTURES AND OBSTRUCTIONS | | |
(GUARDRAIL) | |
0170 211004 1065.000 LF | 18.94483 20176.24 10.00000 10650.00] 40.00000 42600.00
REMOVAL OF STRUCTURES AND OBSTRUCTIONS | | |
(PIPE) | | |
0180 211521 41.000 EACH | 2000.00000 82000.00]| 1000.00000 41000.00]| 1050.00000 43050.00
ABANDONMENT OF WELLS | | |
0190 211523 7140.000 LF | 13.25000 94605.00| 10.00000 71400.00] 14.00000 99960.00
REMOVAL OF P.C.C. BARRIER | | |
0200 212000 2500.000 CY | 7.37852 18446.30| 20.00000 50000.00]| 18.00000 45000.00
UNDERCUT EXCAVATION | | |
0210 212001 50.000 CY | 36.81556 1840.78| 50.00000 2500.00] 21.00000 1050.00
UNDERCUT EXCAVATION, PATCHING | | |
0220 250000 1656.000 CY | 15.00000 24840.00] 25.00000 41400.00]| 5.00000 8280.00
SEDIMENT REMOVAL | |
0230 251001 25635.000 LF | 3.64603 93465.98| 3.00000 76905.00] 2.00000 51270.00
REINFORCED SILT FENCE | | |
0240 252000 622.000 EACH | 157.06686 97695.59| 225.00000 139950.00]| 200.00000 124400.00
INLET SEDIMENT CONTROL, DRAINAGE INLET | | |
0250 254000 240.000 TON | 54.26986 13024.77| 75.00000 18000.00]| 30.00000 7200.00
I I I

STONE CHECK DAM



SUPERPAVE, TYPE B HOT-MIX, 160

DELAWARE DEPARTMENT OF TRANSPORTATION DATE : 07/06/11
PAGE : 001 -3
TABULATION OF BIDS
FINAL
CONTRACT TITLE : SR1/I-95 INTERCHANGE
CALL ORDER  : 001 CONTRACT ID : T200809003.01 COUNTIES : NEW CASTLE
LETTING DATE : 05/26/11 DISTRICT : N1
SET-ASIDE
I ( 0 ) I ( 1 ) I ( 2 )
|ENGINEER'S ESTIMATE |CHERRY HILL CONSTRUCTION INC |RICHARD E PIERSON CONST CO IN
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— o
0260 255000 119.000 CY | 19.18263 2282.73 50.00000 5950.00] 15.00000 1785.00
SEDIMENT TRAP | |
0270 257000 55.000 CY | 90.00000 4950.00] 150.00000 8250.00| 70.00000 3850.00
RIPRAP DITCH | | |
0280 258000 3500.000 LF | 3.50000 12250.00 | 8.00000 28000.00 | 2.40000 8400.00
TEMPORARY SWALE, TYPE A-1 | | |
0290 261000 50.000 LF | 30.00000 1500.00] 50.00000 2500.00] 30.00000 1500.00
TEMPORARY SLOPE DRAIN, 12" | | |
0300 263000 2.000 EACH | 935.16015 1870.32]| 5000.00000 10000.00] 1100.00000 2200.00
SUMP PIT, TYPE 1 | |
0310 268000 1400.000 TON | 27.50000 38500.00] 35.00000 49000.00] 22.00000 30800.00
STABILIZED CONSTRUCTION ENTRANCE | |
0320 270000 3.000 EACH | 807.60768 2422.82] 5000.00000 15000.00] 2100.00000 6300.00
PORTABLE SEDIMENT TANK | | |
0325 271000 750.000 CY | 15.00000 11250.00] 15.00000 11250.00] 15.00000 11250.00
STORMWATER MANAGEMENT POND | | |
0330 302007 40085.000 cCY | 45.00000 1803825.00] 50.00000 2004250.00] 36.00000 1443060.00
GRADED AGGREGATE BASE COURSE, TYPE B | | |
0340 302008 414.000 CY | 42.67656 17668.10| 75.00000 31050.00] 65.00000 26910.00
GRADED AGGREGATE BASE COURSE, TYPE B, | | |
PATCHING [ [ [
0350 302012 364.000 TON | 44.69880 16270.36| 50.00000 18200.00 | 35.00000 12740.00
DELAWARE NO. 57 STONE | | |
0360 401654 15813.000 TON | 55.40000 876040.20| 98.00000 1549674.00 | 56.00000 885528.00
SUPERPAVE, TYPE B HOT-MIX, 160 | | |
GYRATIONS, PG 70-22 | |
0370 401660 12161.000 TON | 55.40045 673724.87] 102.00000 1240422.00 | 60.00000 729660.00
SUPERPAVE, TYPE B HOT-MIX, 160 | | |
GYRATIONS, PG 76-22 | |
0380 401663 36591.000 TON | 43.72870 1600076.86 | 57.00000 2085687.00] 57.00000 2085687.00
SUPERPAVE, BITUMINOUS CONCRETE BASE | | |
COURSE, 160 GYRATIONS, PG 64-22 | | |
0390 401665 79.000 TON | 105.11479 8304.07| 200.00000 15800.00] 90.00000 7110.00
SUPERPAVE, TYPE C HOT-MIX, 160 | | |
GYRATIONS, PG 64-22, PATCHING | | |
0400 401666 236.000 TON | 72.29559 17061.76| 200.00000 47200.00] 100.00000 23600.00
| | |
| | |

GYRATIONS, PG 64-22, PATCHING



DELAWARE DEPARTMENT OF TRANSPORTATION

TABULATION OF BIDS

DATE : 07/06/11
PAGE : 001 -4

FINAL
CONTRACT TITLE : SR1/I-95 INTERCHANGE
CALL ORDER  : 001 CONTRACT ID : T200809003.01 COUNTIES : NEW CASTLE
LETTING DATE : 05/26/11 DISTRICT : N1
SET-ASIDE
(0 ) 1 ) c 2 )
ENGINEER'S ESTIMATE CHERRY HILL CONSTRUCTION INC |RICHARD E PIERSON CONST CO IN

LINE NO / ITEM CODE / ALT

| |
| |
| |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE
,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,, S
0410 401667 423.000 TON | 67.45336 28532.77| 200.00000
SUPERPAVE, BITUMINOUS CONCRETE | |
BASECOURSE, 160 GYRATIONS, PG 64-22 | |
PATCHING | |
0420 401668 1415.000 TON | 62.12293 87903.95] 80.00000
SUPERPAVE, TYPE C HOT-MIX, 160 | |
GYRATIONS, PG 64-22, WEDGE | |
0430 401669 60.000 TON | 73.13111 4387.87| 200.00000
SUPERPAVE, TYPE B HOT-MIX, 160 | |
GYRATIONS, PG 64-22, WEDGE | |
0440 401708 15404.000 TON | 60.87979 937792.29| 65.00000
SUPERPAVE, TYPE C HOT-MIX, 160 | |
GYRATIONS, PG 70-22, (NON-CARBONATE | |
STONE) | |
0450 401711 12865.000 TON | 68.62924 882915.17] 75.00000
SUPERPAVE, TYPE C HOT-MIX, 160 | |
GYRATIONS, PG 76-22, (NON-CARBONATE | |
STONE) | |
0460 501006 57497.000 SY | 135.00000 7762095.00] 55.00000
PORTLAND CEMENT CONCRETE PAVEMENT, 12" |
0470 601502 LUMP | 114450.00000 114450.00| 100000.00000
TEMPORARY PROTECTIVE SHIELD | |
0480 602579 240.000 EACH | 30.35741 7285.78 | 26.00000
DRILLING HOLES AND INSTALLING DOWELS |
0490 602580 14.000 CY | 1195.10372 16731.45]| 1200.00000
PARTIAL REMOVAL OF P.C.C. MASONRY | |
0500 602717 141.000 CF | 100.00000 14100.00] 475.00000
REHABILITATION OF CONCRETE STRUCTURES, |
PIERS AND ABUTMENTS | |
0510 602772 LUMP |13020825.00000 13020825.00| 7900000.00000
MECHANICALLY STABILIZED EARTH WALLS | |
0520 602773 LUMP | 150000.00000 150000.00]| 143150.00000
PCC MASONRY FOR MECHANICALLY STABILIZED |
EARTH WALLS | |
0530 602774 304.000 cCY | 1300.00000 395200.00] 1.00000
PCC MASONRY FOR LIGHT POLE FOUNDATIONS | |
0540 602785 252.000 CY | 750.00000 189000.00]| 380.00000
| |

P.C.C. MASONRY, SUBSTRUCTURE, 6000 PSI

AMOUNT | UNIT PRICE AMOUNT
,,,,,,,,,,,, o
84600.00] 100.00000 42300.00
|
|
|
113200.00] 65.00000 91975.00
|
|
12000.00] 100.00000 6000.00
|
|
1001260.00]| 57.00000 878028.00
|
|
|
964875.00] 67.00000 861955.00
|
|
I
3162335.00] 53.00000 3047341.00
I
100000.00] 30000.00000 30000.00
|
6240.00| 23.00000 5520.00
I
16800.00] 2300.00000 32200.00
I
66975.00] 490.00000 69090.00
|
|
7900000.00] 8450077.00000 8450077.00
|
143150.00] 155165.00000 155165.00
I
|
304.00] 860.00000 261440.00
|
95760.00] 700.00000 176400.00
I



CONTRACT TITLE : SR1/I-95 INTERCHANGE
CALL ORDER : 001

DELAWARE DEPARTMENT OF TRANSPORTATION

TABULATION OF BIDS

CONTRACT ID

FINAL

T200809003.01

COUNTIES : NEW CASTLE

DATE
PAGE

07/06/11
001 -5

LETTING DATE : 05/26/11 DISTRICT
SET-ASIDE
I( 0 ) I( 1 I( 2 )
|ENGINEER'S ESTIMATE | CHERRY HILL CONSTRUCTION INC |RICHARD E PIERSON CONST CO IN
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— ettt Sttt Rt
0550 602786 472.000 Cy | 750.00000 354000.00| 600.00000 283200.00| 1050.00000 495600.00
P.C.C. MASONRY, SUBSTRUCTURES, 8000 PSI | | |
0560 602787 LUMP | 527700.00000 527700.00| 546000.00000 546000.00| 1040000.00000 1040000.00
POST TENSIONING PIER CAP, BONDED SYSTEM | | |
0570 605002 LUMP |11627157.50000 11627157.50112175731.00000 12175731.00114466699.40000 14466699.40
STEEL STRUCTURES |
0580 605500 LUMP | 276425.00000 276425.00] 293430.00000 293430.00| 334515.00000 334515.00
CANTILEVER SIGN SUPPORTS AND FOUNDATION | | |
0590 605511 240.000 LF | 225.00000 54000.00] 460.00000 110400.00] 440.00000 105600.00
PREFABRICATED EXPANSION JOINT SYSTEM, 3 | | |
0600 605512 72.000 LF | 225.00000 16200.00]| 460.00000 33120.00] 440.00000 31680.00
PREFABRICATED EXPANSION JOINT SYSTEM, 4 | | |
0610 605513 182.000 LF | 225.00000 40950.00]| 460.00000 83720.00| 430.00000 78260.00
PREFABRICATED EXPANSION JOINT SYSTEM, 5 | | |
0620 605523 LUMP | 4074450.00000 4074450.00| 3586879.00000 3586879.00| 3988405.00000 3988405.00
BOX TRUSS TYPE OVERHEAD SIGN SUPPORT | | |
AND FOUNDATION | |
0630 605581 6.000 EACH | 8000.00000 48000.00| 1300.00000 7800.00| 550.00000 3300.00
ELASTOMERIC BRIDGE BEARING PAD | |
0640 605658 31.000 LF | 375.00000 11625.00]| 500.00000 15500.00]| 550.00000 17050.00
STRIP SEAL EXPANSION JOINT, 2" | | |
0650 605750 LUMP | 54600.00000 54600.00| 93600.00000 93600.00]| 84000.00000 84000.00
NON-GUIDED POT BEARING AT ABUTMENT | |
0660 605751 LUMP | 92700.00000 92700.00| 160000.00000 160000.00] 160000.00000 160000.00
GUIDED POT BEARING AT ABUTMENT | | |
0670 605752 LUMP | 34000.00000 34000.00| 39200.00000 39200.00] 38400.00000 38400.00
NON-GUIDED POT BEARING AT PIER | |
0680 605753 LUMP | 196400.00000 196400.00] 318400.00000 318400.00] 270000.00000 270000.00
GUIDED POT BEARING AT PIER | | |
0690 605754 LUMP | 104100.00000 104100.00] 102400.00000 102400.00]| 96000.00000 96000.00
FIXED POT BEARING AT PIER | | |
0700 605757 LUMP | 1814000.00000 1814000.00| 1828000.00000 1828000.00| 2056500.00000 2056500.00
HIGH PERFORMANCE STEEL | | |
0710 612021 4027.000 LF | 30.28307 121949.92| 28.00000 112756.00| 70.00000 281890.00
REINFORCED CONCRETE PIPE, 15", CLASS IV | | |
0720 612022 7993.000 LF | 46.30545 370119.46| 30.00000 239790.00] 75.00000 599475.00
REINFORCED CONCRETE PIPE, 18", CLASS IV | | |
0730 612023 3811.000 LF | 54.34505 207108.99| 50.00000 190550.00]| 85.00000 323935.00
I | I

REINFORCED CONCRETE PIPE, 24", CLASS IV



DELAWARE DEPARTMENT OF TRANSPORTATION

TABULATION OF BIDS

FINAL
CONTRACT TITLE : SR1/I-95 INTERCHANGE
CALL ORDER : 001 CONTRACT ID : T200809003.01
LETTING DATE : 05/26/11 DISTRICT : N1
SET-ASIDE

COUNTIES : NEW CASTLE

DATE
PAGE

07/06/11
001 -6

0 ) I( 1)

LINE NO / ITEM CODE / ALT |
UNIT PRICE AMOUNT| UNIT PRICE

| CHERRY HILL CONSTRUCTION INC

I(
|RICHARD E PIERSON CONST CO IN

|
AMOUNT |

2 )

UNIT PRICE
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|
ITEM DESCRIPTION QUANTITY |
—————————————————————————————————————————— ——_—
0740 612025 2430.000 LF | 62.72952 152432.73] 65.00000 157950.00]
REINFORCED CONCRETE PIPE, 30", CLASS IV | | |
0750 612027 2920.000 LF | 122.00000 356240.00]| 107.00000 312440.00]|
REINFORCED CONCRETE PIPE, 42", CLASS IV | | |
0760 612028 288.000 LF | 113.00000 32544.00] 122.00000 35136.00]
REINFORCED CONCRETE PIPE, 48", CLASS IV | | |
0770 612030 492.000 LF | 52.00000 25584.00] 66.00000 32472.00]
REINFORCED CONCRETE PIPE, 18", CLASS V | | |
0780 612033 17.000 LF | 52.00000 884.00]| 80.00000 1360.00]
REINFORCED CONCRETE PIPE, 21", CLASS IV | | |
0790 612034 1896.000 LF | 101.73436 192888.35] 82.00000 155472.00]
REINFORCED CONCRETE PIPE, 36", CLASS IV | | |
0800 612529 24800.000 LF | 4.03636 100101.73] 1.75000 43400.00|
PIPE VIDEO INSPECTION | | |
0810 612535 229.000 LF | 4.50000 1030.50] 11.00000 2519.00]
CLEANING DRAINAGE PIPE, 15"-24" DIA | | |
0820 612536 339.000 LF | 5.75000 1949.25] 12.00000 4068.00|
CLEANING DRAINAGE PIPE, GREATER THAN | | |
24™ DIA | | |
0830 612537 50.000 HOUR | 325.00000 16250.00 | 330.00000 16500.00]
HEAVY CLEANING OF DRAINAGE PIPE | | |
0840 614003 304.000 LF | 60.00000 18240.00 40.00000 12160.00 |
GALVANIZED CORRUGATED STEEL PIPE, 18", | | |
16 GAGE, 2 2/3" X 1/2" CORRUGATION | | |
0860 614605 75.000 LF | 500.00000 37500.00] 160.00000 12000.00|
STEEL CASING PIPE, 12" | | |
0870 617003 1.000 EACH | 800.17190 800.17| 900.00000 900.00]|
REINFORCED CONCRETE FLARED END SECTION, | | |
8" | | |
0880 617011 1.000 EACH | 2000.00000 2000.00] 2500.00000 2500.00]
REINFORCED CONCRETE FLARED END SECTION, | | |
a8" | | |
0890 617515 4.000 EACH | 10000.00000 40000.00 | 3200.00000 12800.00]
HEADWALL | I I
0900 618540 3885.000 LF | 72.00000 279720.00]| 90.00000 349650.00]|
FURNISH STEEL PIPE PILES, 24" | | |
0910 618541 580.000 LF | 83.00000 48140.00 130.00000 75400.00 |
| | |

FURNISH STEEL PIPE PILES, 30"



INTEGRAL PORTLAND CEMENT CONCRETE CURB

TY.
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TABULATION OF BIDS
FINAL
CONTRACT TITLE SR1/I-95 INTERCHANGE
CALL ORDER 001 CONTRACT ID : T200809003.01 COUNTIES : NEW CASTLE
LETTING DATE 05/26/11 DISTRICT N1
SET-ASIDE
I ( 0 ) I ( 1 ) I( 2 )
|ENGINEER'S ESTIMATE |CHERRY HILL CONSTRUCTION INC |RICHARD E PIERSON CONST CO IN
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— ——_—
0920 618542 9069.000 LF | 123.00000 1115487.00] 170.00000 1541730.00] 145.00000 1315005.00
FURNISH STEEL PIPE PILES, 36" | | |
0930 618543 1075.000 LF | 72.00000 77400.00 ]| 110.00000 118250.00] 83.00000 89225.00
FURNISH STEEL PIPE TEST PILES, 24" | | |
0940 618544 83.000 LF | 83.00000 6889.00] 160.00000 13280.00] 130.00000 10790.00
FURNISH STEEL PIPE TEST PILES, 30" | | |
0950 618545 1232.000 LF | 123.00000 151536.00] 190.00000 234080.00]| 150.00000 184800.00
FURNISH STEEL PIPE TEST PILES, 36" | | |
0960 618546 3885.000 LF | 72.00000 279720.00]| 42.00000 163170.00] 60.00000 233100.00
INSTALL STEEL PIPE PILES, 24" | | |
0970 618547 580.000 LF | 83.00000 48140.00] 46.00000 26680.00| 58.00000 33640.00
INSTALL STEEL PIPE PILES, 30" | | |
0980 618548 9069.000 LF | 123.00000 1115487.00] 37.00000 335553.00]| 72.00000 652968.00
INSTALL STEEL PIPE PILES, 36" | | |
0990 618549 1075.000 LF | 72.00000 77400.00 | 23.00000 24725.00] 180.00000 193500.00
INSTALL STEEL PIPE TEST PILES, 24" | | |
1000 618550 83.000 LF | 83.00000 6889.00] 225.00000 18675.00 | 180.00000 14940.00
INSTALL STEEL PIPE TEST PILES, 30" | | |
1010 618551 1232.000 LF | 123.00000 151536.00] 40.00000 49280.00 | 200.00000 246400.00
INSTALL STEEL PIPE TEST PILES, 36" | | |
1020 619501 60.000 EACH | 500.00000 30000.00]| 500.00000 30000.00]| 500.00000 30000.00
PRODUCTION PILE RESTRIKE | | |
1030 619502 28.000 EADY | 1000.00000 28000.00] 1000.00000 28000.00] 1000.00000 28000.00
TEST PILE RESTRIKE | | |
1040 619519 70.000 EACH | 1000.00000 70000.00 | 3200.00000 224000.00] 1500.00000 105000.00
DYNAMIC PILE TESTING BY CONTRACTOR | | |
1050 619539 70.000 EACH | 250.00000 17500.00] 510.00000 35700.00| 500.00000 35000.00
SIGNAL MATCHING ANALYSIS BY CONTRACTOR | | |
1060 623002 LUMP | 250000.00000 250000.00] 90000.00000 90000.00] 100000.00000 100000.00
PRESTRESSED REINFORCED CONCRETE MEMBERS | | |
BOX-BEAMS | | |
1070 701010 701.000 LF | 23.04804 16156.68 | 16.00000 11216.00] 15.50000 10865.50
PORTLAND CEMENT CONCRETE CURB, TYPE 1 | | |
1080 701020 440.000 LF | 23.01799 10127.92] 17.00000 7480.00 | 18.00000 7920.00
INTEGRAL PORTLAND CEMENT CONCRETE CURB | | |
AND GUTTER, TYPE 1 | | |
1090 701023 1029.000 LF | 20.00000 20580.00] 16.00000 16464.00] 19.50000 20065.50
| | |
| | |

AND GUTTER,



DELAWARE DEPARTMENT OF TRANSPORTATION DATE : 07/06/11
PAGE : 001 -8
TABULATION OF BIDS
FINAL
CONTRACT TITLE : SR1/I-95 INTERCHANGE
CALL ORDER  : 001 CONTRACT ID : T200809003.01 COUNTIES : NEW CASTLE
LETTING DATE : 05/26/11 DISTRICT : N1
SET-ASIDE
I ( 0 ) I ( 1 ) I ( 2 )
|ENGINEER'S ESTIMATE |CHERRY HILL CONSTRUCTION INC |RICHARD E PIERSON CONST CO IN
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ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— o
1100 701026 65.000 LF | 50.00000 3250.00] 41.00000 2665.00] 38.00000 2470.00
PORTLAND CEMENT CONCRETE | | |
MONOLITHICMEDIAN | |
1110 708051 42.000 EACH | 2426.87231 101928.64| 3200.00000 134400.00] 3000.00000 126000.00
DRAINAGE INLET, 34" X 24" | | |
1120 708052 15.000 EACH | 2844.91525 42673.73| 3600.00000 54000.00] 3500.00000 52500.00
DRAINAGE INLET, 48" X 30" | | |
1130 708053 10.000 EACH | 2986.21857 29862.19| 3700.00000 37000.00] 3700.00000 37000.00
DRAINAGE INLET, 48" X 48" | | |
1140 708057 60.000 EACH | 3906.65565 234399.34| 3300.00000 198000.00]| 4000.00000 240000.00
DRAINAGE INLET, 72" X 24" | | |
1150 708058 53.000 EACH | 4553.38144 241329.22| 4800.00000 254400.00] 4500.00000 238500.00
DRAINAGE INLET, 72" X 48" | | |
1160 708059 8.000 EACH | 5000.00000 40000.00] 6700.00000 53600.00] 6500.00000 52000.00
DRAINAGE INLET, 72" X 72" | | |
1170 708107 4.000 EACH | 2041.73826 8166.95]| 2800.00000 11200.00 ]| 2000.00000 8000.00
MANHOLE, ROUND | |
1180 708111 32.000 EACH | 2754.71781 88150.97| 3000.00000 96000.00 | 2150.00000 68800.00
MANHOLE, 48" X 30" | |
1190 708112 1.000 EACH | 3426.40625 3426.41 3000.00000 3000.00] 2600.00000 2600.00
MANHOLE, 48" X 48" | |
1200 708113 3.000 EACH | 3500.00000 10500.00 | 3800.00000 11400.00]| 4000.00000 12000.00
MANHOLE, 66" X 30" | |
1210 708115 1.000 EACH | 4700.00000 4700.00] 5000.00000 5000.00] 4500.00000 4500.00
MANHOLE, 66" X 66" | |
1220 708500 5.000 EACH | 221.32732 1106.64] 1000.00000 5000.00] 1600.00000 8000.00
REPLACING CATCH BASIN GRATES | | |
1230 708504 5.000 EACH | 252.78387 1263.92]| 1000.00000 5000.00] 700.00000 3500.00
REPLACING CATCH BASIN FRAMES | | |
1240 708512 1.000 EACH | 5750.00000 5750.00] 5900.00000 5900.00] 5000.00000 5000.00
DRAINAGE INLET, SPECIAL I | | |
1250 708513 8.000 EACH | 8150.00000 65200.00] 8000.00000 64000.00] 8000.00000 64000.00
DRAINAGE INLET, SPECIAL II | | |
1260 708515 2.000 EACH | 7500.00000 15000.00] 7300.00000 14600.00] 7000.00000 14000.00
DRAINAGE INLET, SPECIAL IV | | |
1270 708516 1.000 EACH | 10500.00000 10500.00] 9600.00000 9600.00] 8500.00000 8500.00
DRAINAGE INLET, SPECIAL V | | |
1280 708517 2.000 EACH | 7000.00000 14000.00] 4300.00000 8600.00| 3500.00000 7000.00
| | |

DRAINAGE INLET, SPECIAL VI
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CALL ORDER 001 CONTRACT ID : T200809003.01 COUNTIES : NEW CASTLE
LETTING DATE : 05/26/11 DISTRICT
SET-ASIDE
I ( 0 ) I ( 1 I ( 2 )
|ENGINEER'S ESTIMATE |CHERRY HILL CONSTRUCTION INC |RICHARD E PIERSON CONST CO IN
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— o
1290 708518 2.000 EACH | 7700.00000 15400.00] 5200.00000 10400.00] 5000.00000 10000.00
DRAINAGE INLET, SPECIAL VII | | |
1300 708537 14.000 EACH | 500.00000 7000.00| 600.00000 8400.00]| 1100.00000 15400.00
REMOVE CATCH BASIN | |
1310 708579 32.000 EACH | 600.00000 19200.00] 600.00000 19200.00] 1000.00000 32000.00
ABANDON EXISTING MANHOLE | | |
1320 708582 1.000 EACH | 6800.00000 6800.00] 4500.00000 4500.00] 4500.00000 4500.00
MANHOLE, SPECIAL I | |
1330 708583 2.000 EACH | 1082.14303 2164.29] 2800.00000 5600.00] 4500.00000 9000.00
PERSONAL GRATE FOR PIPE INLET | | |
1340 708596 1.000 EACH | 6700.00000 6700.00] 7100.00000 7100.00]| 6000.00000 6000.00
MANHOLE, SPECIAL II | |
1350 708597 1.000 EACH | 8100.00000 8100.00] 7000.00000 7000.00| 6000.00000 6000.00
MANHOLE, SPECIAL III | |
1360 708653 1.000 EACH | 8500.00000 8500.00| 6400.00000 6400.00] 5500.00000 5500.00
DRAINAGE INLET, SPECIAL VIII | | |
1370 708654 2.000 EACH | 10300.00000 20600.00]| 7000.00000 14000.00 | 6500.00000 13000.00
DRAINAGE INLET, SPECIAL IX | | |
1380 708655 2.000 EACH | 20000.00000 40000.00 | 13200.00000 26400.00] 17000.00000 34000.00
DRAINAGE INLET, SPECIAL X | | |
1390 708656 1.000 EACH | 18000.00000 18000.00 | 12200.00000 12200.00 ]| 12000.00000 12000.00
DRAINAGE INLET, SPECIAL XI | | |
1400 710001 4.000 EACH | 850.32439 3401.30] 1700.00000 6800.00] 1100.00000 4400.00
ADJUSTING AND REPAIRING EXISTING | |
DRAINAGE INLET | |
1410 710002 2.000 EACH | 603.90257 1207.81| 1700.00000 3400.00] 900.00000 1800.00
ADJUSTING AND REPAIRING EXISTING MANHOL | | |
1420 712006 584.000 sSY | 32.95008 19242.85| 40.00000 23360.00] 50.00000 29200.00
RIPRAP, R-5 | | |
1430 712007 480.000 sY | 50.00000 24000.00] 55.00000 26400.00]| 50.00000 24000.00
RIPRAP, R-6 | | |
1440 712531 29.000 cCY | 50.75947 1472.02]| 100.00000 2900.00] 60.00000 1740.00
CHANNEL BED FILL | |
1450 713003 672.000 SY | 1.95656 1314.81| 3.00000 2016.00] 2.50000 1680.00
GEOTEXTILES, RIPRAP | | |
1460 715001 49552.000 LF | 8.74604 433383.77] 9.50000 470744.00] 12.75000 631788.00
PERFORATED PIPE UNDERDRAINS, 6" | | |
1470 715500 1146.000 LF | 16.00000 18336.00| 11.00000 12606.00 | 28.00000 32088.00
| | |

UNDERDRAIN OUTLET PIPE,
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LINE NO / ITEM CODE / ALT

ITEM DESCRIPTION QUANTITY

1480 715506 1960.000 LF
TEMPORARY DRAINAGE PIPE, 24"

1490 715507 30.000 LF
TEMPORARY DRAINAGE PIPE, 36"

1500 720010 380.000 EACH
TREATED WOOD BLOCK

1510 720050 9075.000 LF

GALVANIZED STEEL BEAM GUARDRAIL, TYPE
1-31

1520 720051 250.000 LF
GALVANIZED STEEL BEAM GUARDRAIL, TYPE
2-31

1530 720506 16425.000 LF
RELOCATING PORTABLE P.C.C. SAFETY

BARRIER

1550 720517 22.000 EACH
IMPACT ATTENUATOR, TYPE I

1560 720532 14.000 EACH
INSTALL PORTABLE IMPACT ATTENUATOR

1570 720534 16.000 EACH
FURNISH PORTABLE IMPACT ATTENUATOR

1580 720539 26.000 EACH
RELOCATE PORTABLE IMPACT ATTENUATOR

1590 720544 339.000 EACH
REFLECTORS, WHITE, CONCRETE

1600 720545 396.000 EACH
REFLECTORS, YELLOW, CONCRETE

1610 720552 459.000 EACH

REFLECTOR PANELS

1620 720567 21089.000 LF
FURNISH AND MAINTAIN PORTABLE P.C.C.
SAFETY BARRIER

1630 720585 18.000 EACH
GUARDRAIL END TREATMENT ATTENUATOR,
TYPE 1-31

1640 720612 5.000 EACH
IMPACT ATTENUATOR, SPECIAL

I(
|RICHARD E PIERSON CONST CO IN

2 )

UNIT PRICE

20.

32.

18500.

1050.

7700.

1200.

15.

23.

3100.

17000.

.00000

00000

00000

00000

00000
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00000

00000

00000

137200.

2250.

3800.

181500.

8000.

82125.

407000.

14700.

123200.

31200.

2796.

3267.

7114.

485047.

55800.

85000.

00

00

00

00

00

00

00

75

00

50

00

00

00

éNGISEE;'S ESTIMATE }éHER;Y H;LL CONSTRUCTION INC
UNIT PRICE AMOUNT} UNIT PRICE AMOUNT}
777777 36.00000  70560.00]  30.00000  58800.00]  70.00000  137200.00

45.00000 1350.001 75.00000 2250.00
13.71658 5212.30} 40.00000 15200.00}
14.41747 130838.54} 15.00000 136125.00
| |
18.11539 4528.85] 25.00000 6250.00
| |
2.29414 37681.25]| 12.00000 197100.00
| |
14000.00000 308000.00]| 2500.00000 55000.00
952.24575 13331.44} 1020.00000 14280.00
4326.42364 69222.78} 4488.00000 71808.00}
1050.55982 27314.56} 1275.00000 33150.00
15.00000 5085.00} 10.00000 3390.00}
15.00000 5940.00} 10.00000 3960.00}
11.97162 5494.97} 18.00000 8262.00
21.16162 446277.40} 20.00000 421780.00
| |
2015.15915 36272.86 | 2100.00000 37800.00]|
| |
12500.00000 62500.00] 16500.00000 82500.00]

I
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TABULATION OF BIDS
FINAL
CONTRACT TITLE SR1/I-95 INTERCHANGE
CALL ORDER 001 CONTRACT ID : T200809003.01 COUNTIES : NEW CASTLE
LETTING DATE 05/26/11 DISTRICT N1
SET-ASIDE
I ( 0 ) I ( 1 ) I( 2 )
|ENGINEER'S ESTIMATE |CHERRY HILL CONSTRUCTION INC |RICHARD E PIERSON CONST CO IN
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— Bt ettty S s
1650 720651 6549.000 LF | 175.00000 1146075.00] 150.00000 982350.00] 110.00000 720390.00
|

PCC SAFETY BARRIER PERMANENT,
FACE BIFURCATED TYPE I

DOUBLE |
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FINAL
CONTRACT TITLE SR1/I-95 INTERCHANGE
CALL ORDER : 001 CONTRACT ID : T200809003.01 COUNTIES : NEW CASTLE
LETTING DATE 05/26/11 DISTRICT N1
SET-ASIDE
I ( 0 ) I ( 1 I( 2 )
|ENGINEER'S ESTIMATE |CHERRY HILL CONSTRUCTION INC |RICHARD E PIERSON CONST CO IN
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
————————————————————————————————————————— Bt ettty S s
1660 720652 616.000 LF | 225.00000 138600.00] 600.00000 369600.00]| 530.00000 326480.00
PCC SAFETY BARRIER PERMANENT, DOUBLE | | |
FACED BIFURCATED TYPE 2 | | |
1670 720654 2891.000 LF | 100.00000 289100.00] 120.00000 346920.00] 85.00000 245735.00
PCC SAFETY BARRIER PERMANENT, SINGLE | | |
FACE, MODIFIED TYPE I | |
1680 720655 20380.000 LF | 125.00000 2547500.00]| 130.00000 2649400.00]| 150.00000 3057000.00
PCC SAFETY BARRIER PERMANENT, SINGLE | | |
FACE, MODIFIED, TYPE 2 | | |
1690 720656 170.000 LF | 210.00000 35700.00] 300.00000 51000.00] 360.00000 61200.00
PCC SAFETY BARRIER PERMANENT, SINGLE | | |
FACE, MODIFIED, TYPE 3 | | |
1700 720657 199.000 LF | 210.00000 41790.00] 450.00000 89550.00] 360.00000 71640.00
PCC SAFETY BARRIER PERMANENT, SINGLE | | |
FACE, MODIFIED, TYPE 4 | | |
1710 720658 72.000 LF | 225.00000 16200.00 | 800.00000 57600.00 | 700.00000 50400.00
PCC SAFETY BARRIER PERMANENT, SINGLE | | |
FACE, MODIFIED TYPE 5 | |
1720 725001 7.000 EACH | 330.22226 2311.56| 500.00000 3500.00]| 560.00000 3920.00
GUARDRAIL TO BARRIER CONNECTION (EXIT | | |
TYPE 31) | | |
1730 725002 4.000 EACH | 1927.38095 7709.52] 4000.00000 16000.00] 2600.00000 10400.00
GUARDRAIL TO BARRIER CONNECTION, | | |
APPROACH TYPE 1-31 | |
1740 726001 20.000 EACH | 612.62100 12252.42] 700.00000 14000.00] 490.00000 9800.00
END ANCHORAGE 31 | |
1750 727014 7000.000 LF | 4.00000 28000.00] 3.00000 21000.00]| 2.00000 14000.00
CONSTRUCTION SAFETY FENCE | | |
1760 732002 135908.000 SY | 3.89387 529208.08] 2.75000 373747.00] 1.00000 135908.00
TOPSOIL, 6" DEPTH | |
1770 733002 10900.000 sY | 2.15091 23444.92| 2.25000 24525.00] 0.75000 8175.00
TOPSOILING, 6" DEPTH | | |
1780 734013 146608.000 SY | 0.09796 14361.72| 0.25000 36652.00] 0.32000 46914.56
PERMANENT GRASS SEEDING, DRY GROUND | |
1790 734015 361.000 SY | 1.22245 441.30] 4.00000 1444.00]| 0.32000 115.52
PERMANENT GRASS SEEDING, WET GROUND | |
1800 734017 649329.000 SY | 0.25000 162332.25]| 0.20000 129865.80]| 0.15000 97399.35
TEMPORARY GRASS SEEDING, DRY GROUND | |
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CALL ORDER  : 001 CONTRACT ID : T200809003.01 COUNTIES : NEW CASTLE
LETTING DATE : 05/26/11 DISTRICT
SET-ASIDE
I ( 0 ) I ( 1 I ( 2 )
|ENGINEER'S ESTIMATE |CHERRY HILL CONSTRUCTION INC |RICHARD E PIERSON CONST CO IN
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— o
1810 735006 649329.000 SY | 0.30000 194798.70]| 0.30000 194798.70]| 0.20000 129865.80
MULCHING, STRAW | | |
1815 734018 610.000 SY | 0.25000 152.50] 2.00000 1220.00] 0.15000 91.50
TEMPORARY GRASS SEEDING, WET GROUND | | |
1820 735533 53600.000 SY | 1.17948 63220.13] 1.50000 80400.00] 1.75000 93800.00
SOIL RETENTION BLANKET MULCH, TYPE 3 | | |
1830 735534 79500.000 SY | 0.27914 22191.63| 0.50000 39750.00] 1.75000 139125.00
SOIL RETENTION BLANKET MULCH, TYPE 4 | | |
1840 735535 14398.000 SY | 1.24998 17997.21| 2.00000 28796.00| 2.55000 36714.90
SOIL RETENTION BLANKET MULCH, TYPE 5 | | |
1850 735536 143.000 sY | 7.40390 1058.76| 9.00000 1287.00]| 5.30000 757.90
SOIL RETENTION BLANKET MULCH, TYPE 6 | | |
1860 736502 792.000 ACRE | 59.34458 47000.91 | 57.00000 45144.00 | 55.00000 43560.00
MOWING [ [ [
1870 737527 LUMP | 13550.00000 13550.00 | 33160.00000 33160.00] 28105.00000 28105.00
INTERCHANGE TREE PLANTING | | |
1880 743003 8423.000 EADY | 25.00000 210575.00] 3.00000 25269.00]| 8.00000 67384.00
ARROWPANELS, TYPE C | | |
1890 743004 866.000 EADY | 48.22430 41762.24 | 112.00000 96992.00 | 22.00000 19052.00
FURNISH AND MAINTAIN PORTABLE | | |
CHANGEABLE MESSAGE SIGN | | |
1900 743005 2067.000 EADY | 39.98253 82643.89| 35.00000 72345.00] 65.00000 134355.00
FURNISH AND MAINTAIN PORTABLE LIGHT | | |
ASSEMBLY | | |
1910 743006 526330.000 EADY | 0.50000 263165.00] 0.10000 52633.00] 0.15000 78949.50
PLASTIC DRUMS | | |
1920 743007 24000.000 HOUR | 75.00000 1800000.00] 75.00000 1800000.00]| 75.00000 1800000.00
TRAFFIC OFFICERS | | |
1930 743050 1197.000 HOUR | 41.67000 49878.99| 41.67000 49878.99| 41.67000 49878.99
FLAGGER, NEW CASTLE COUNTY, STATE | | |
1940 743062 243.000 HOUR | 60.42000 14682.06| 60.42000 14682.06| 60.42000 14682.06
FLAGGER, NEW CASTLE COUNTY, STATE, | | |
OVERTIME | | |
1950 743501 11091.000 EADY | 0.55583 6164.71| 2.00000 22182.00]| 0.75000 8318.25
WARNING LIGHTS , TYPE B | | |
1960 743504 802.000 EACH | 72.50013 58145.10| 125.00000 100250.00] 130.00000 104260.00
WARNING SIGNS | | |
1970 743507 329.000 LEDY | 1.67000 549.43| 1.00000 329.00] 0.25000 82.25
| | |

TEMPORARY BARRICADE, TYPE III
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0 ) I( 1)

LINE NO / ITEM CODE / ALT |
UNIT PRICE AMOUNT| UNIT PRICE

| CHERRY HILL CONSTRUCTION INC

I(
|RICHARD E PIERSON CONST CO IN
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|
ITEM DESCRIPTION QUANTITY |
—————————————————————————————————————————— ——_—
1980 743524 91.000 EACH | 200.00000 18200.00 230.00000 20930.00]
TEMPORARY BARRICADES, TYPE III | | |
1990 743525 29249.000 EADY | 1.56702 45833.77] 2.00000 58498.00 |
TEMPORARY WARNING SIGNS | | |
2000 743537 1518.000 EADY | 117.12156 177790.53] 250.00000 379500.00]|
FURNISH AND MAINTAIN TRUCK-MOUNTED | | |
ATTENUATOR, TYPE II | | |
2010 744505 2.000 EACH | 442.18418 884.37| 870.00000 1740.00]
ADJUST OR REPAIR EXISTING CONDUIT | | |
JUNCTION WELL | | |
2020 744506 11.000 EACH | 1881.20879 20693.30] 2800.00000 30800.00]|
CONDUIT JUNCTION WELL, TYPE 7, 36" X | | |
60" PRECAST POLYMER CONCRETE | | |
2030 744520 76.000 EACH | 712.93243 54182.86 | 1000.00000 76000.00 |
CONDUIT JUNCTION WELL, TYPE 1, 20" X | | |
20" PRECAST CONCRETE | | |
2040 744523 38.000 EACH | 1211.70683 46044.86 | 2900.00000 110200.00 |
CONDUIT JUNCTION WELL, TYPE 4, 20" X 42 | | |
1/2" PRECAST CONCRETE | | |
2050 744525 34.000 EACH | 293.81896 9989.84] 215.00000 7310.00 ]|
REMOVAL OF EXISTING JUNCTION WELL | | |
2060 744529 4.000 EACH | 3000.00000 12000.00| 813.00000 3252.00]
P.C.C. BARRIER JUNCTION WELL | | |
2070 745521 1577.000 LF | 2.60663 4110.66 | 7.00000 11039.00]
SUPPLY OF 4" SDR-13.5 HDPE CONDUIT | | |
2080 745524 13575.000 LF | 4.12435 55988.05]| 3.50000 47512.50|
SUPPLY OF 4" SCHEDULE 80 PVC CONDUIT | | |
2090 745526 19290.000 LF | 11.82652 228133.57]| 14.00000 270060.00|
SUPPLY OF 3" GALVANIZED STEEL CONDUIT | | |
2100 745527 1595.000 LF | 10.58583 16884.40] 13.00000 20735.00]
SUPPLY OF 2 1/2" GALVANIZED STEEL | | |
CONDUIT | | |
2110 745528 5165.000 LF | 7.24818 37436.85] 6.00000 30990.00]
SUPPLY OF 2" GALVANIZED STEEL CONDUIT | | |
2120 745529 290.000 LF | 6.83676 1982.66 | 6.00000 1740.00]
SUPPLY OF 1 1/2" GALVANIZED STEEL | | |
CONDUIT | | |
2130 745530 1065.000 LF | 3.00000 3195.00] 3.00000 3195.00]|
| | |

SUPPLY OF 1" GALVANIZED STEEL CONDUIT
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2140 745531 350.000 LF | 3.00000 1050.00] 3.00000 1050.00] 1.70000 595.00
SUPPLY OF 3/4" GALVANIZED STEEL CONDUIT | | |
2150 745537 105.000 LF | 3.00000 315.00]| 6.00000 630.00]| 0.75000 78.75
SUPPLY OF 3/4" FLEXIBLE METALLIC- | |
LIQUIDTIGHT CONDUIT | |
2160 745538 555.000 LF | 3.00000 1665.00]| 5.00000 2775.00] 1.00000 555.00
SUPPLY OF 1 1/2" FLEXIBLE | | |
METALLIC-LIQUIDTIGHT CONDUIT | | |
2170 745542 3272.000 LF | 22.60557 73965.43| 20.00000 65440.00| 26.00000 85072.00
INSTALLATION OF CONDUIT UNDER EXISTING | | |
PAVEMENT-DIRECTIONAL BORE | | |
2180 745544 16295.000 LF | 4.02792 65634.96 | 11.50000 187392.50]| 16.20000 263979.00
INSTALLATION OF CONDUIT IN UNPAVED | |
TRENCH | | |
2190 745546 555.000 LF | 11.00000 6105.00] 11.00000 6105.00] 53.40000 29637.00
INSTALLATION OF CONDUIT ON STRUCTURE | | |
2200 745547 1990.000 LF | 2.41971 4815.22]| 10.00000 19900.00] 3.60000 7164.00
INSTALLATION OF ADDITIONAL CONDUITS IN | | |
TRENCH OR OPEN CUT PAVEMENT | | |
2210 745549 1525.000 LF | 22.00000 33550.00]| 23.00000 35075.00]| 26.30000 40107.50
INSTALLATION OF BRIDGE-MOUNTED CONDUIT | | |
FROM WORK AREA ABOVE BRIDGE DECK | |
2230 746511 7370.000 LF | 2.55000 18793.50] 3.00000 22110.00]| 2.50000 18425.00
CABLES, 1/#4 AWG | |
2240 746512 38490.000 LF | 1.35759 52253.64] 1.60000 61584.00] 2.10000 80829.00
CABLES, 1/#6 AWG | |
2250 746513 40321.000 LF | 0.85835 34609.53| 1.50000 60481.50] 1.60000 64513.60
CABLES, 1/#8 AWG | |
2260 746514 770.000 LF | 1.60000 1232.00] 2.00000 1540.00] 1.35000 1039.50
CABLES, 1/#10 AWG | |
2270 746515 9042.000 LF | 2.05000 18536.10] 2.00000 18084.00] 1.60000 14467.20
INSULATED GROUND CABLES, 1/#6 | | |
2280 746518 32.000 EACH | 3250.00000 104000.00] 4000.00000 128000.00]| 3600.00000 115200.00
ALUMINUM LIGHTING STANDARD WITH SINGLE | | |
DAVIT ARM, 35' POLE | |
2290 746519 24.000 EACH | 3500.00000 84000.00] 4000.00000 96000.00] 3750.00000 90000.00
| | |
| I I

DAVIT ARM, 40' POLE



INSTALLATION OR REMOVAL OF LIGHTINGPOLE

DELAWARE DEPARTMENT OF TRANSPORTATION DATE 07/06/11
PAGE 001 -16
TABULATION OF BIDS
FINAL
CONTRACT TITLE : SR1/I-95 INTERCHANGE
CALL ORDER : 001 CONTRACT ID : T200809003.01 COUNTIES : NEW CASTLE
LETTING DATE : 05/26/11 DISTRICT : N1
SET-ASIDE
I ( 0 ) I ( 1 ) I( 2 )
|ENGINEER'S ESTIMATE |CHERRY HILL CONSTRUCTION INC |RICHARD E PIERSON CONST CO IN
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— ——_—
2300 746527 4752.000 LF | 3.40000 16156.80] 4.00000 19008.00] 3.25000 15444.00
CABLES, 1/#2 AWG | |
2320 746537 2.000 EACH | 3500.00000 7000.00| 2300.00000 4600.00]| 800.00000 1600.00
RELOCATING EXISTING LIGHT STANDARDS | |
2330 746552 LUMP | 150000.00000 150000.00| 130000.00000 130000.00| 173000.00000 173000.00
FURNISH AND MAINTAIN TEMPORARY LIGHTING | | |
2340 746564 1795.000 LF | 2.55000 4577.25]| 3.00000 5385.00] 2.50000 4487.50
INSULATED GROUND CABLES, 1/#4 | | |
2350 746577 11055.000 LF | 1.75000 19346.25| 1.50000 16582.50] 1.25000 13818.75
INSULATED GROUND CABLE, 1/#8 | | |
2360 746592 2.000 EACH | 500.00000 1000.00]| 650.00000 1300.00] 1500.00000 3000.00
REPLACE/ADAPT EXISTING TRANSFORMER BASE | | |
2370 746594 4.000 EACH | 500.00000 2000.00] 500.00000 2000.00] 1100.00000 4400.00
LUMINAIRE (HPS), 250 WATT | | |
2380 746596 9.000 EACH | 1200.00000 10800.00] 1100.00000 9900.00] 1700.00000 15300.00
JUNCTION BOX ON STRUCTURE | | |
2390 746598 1717.000 LF | 3.40000 5837.80]| 3.00000 5151.00]| 3.25000 5580.25
INSULATED GROUND CABLE , 1/#2 | | |
2400 746605 386.000 LF | 1.60000 617.60]| 2.00000 772.00] 1.25000 482.50
INSULATED GROUND CABLE, 1/#10 | | |
2410 746620 1.000 EACH | 5000.00000 5000.00 | 22000.00000 22000.00| 7500.00000 7500.00
RELOCATION OF EXISTING LIGHTING TOWER | | |
2420 746621 7.000 EACH | 35000.00000 245000.00] 47000.00000 329000.00] 40000.00000 280000.00
LIGHTING TOWER AND INSTALLATION | | |
2430 746622 340.000 LF | 7.90000 2686.00]| 9.00000 3060.00]| 10.40000 3536.00
CABLES, 1/#4/0 AWG | | |
2440 746653 LUMP | 15000.00000 15000.00] 8000.00000 8000.00| 6250.00000 6250.00
ELECTRICAL TESTING | |
2450 746716 2.000 EACH | 1500.00000 3000.00] 6000.00000 12000.00] 3370.00000 6740.00
ELECTRIC SERVICE ON PEDESTAL | | |
2480 746774 1210.000 LF | 8.53791 10330.87] 13.00000 15730.00] 10.80000 13068.00
SUPPLY AND INSTALLATION OF LOOP | | |
DETECTOR WIRE | |
2490 746787 1300.000 LF | 0.80000 1040.00]| 4.00000 5200.00] 1.30000 1690.00
REMOVAL OF CABLE FROM CONDUIT OR POLE | | |
2500 746811 32.000 EACH | 500.00000 16000.00] 400.00000 12800.00] 900.00000 28800.00
| |
| I

W/ MAST ARM



CONTRACT TITLE SR1/I-95 INTERCHANGE

DELAWARE DEPARTMENT OF TRANSPORTATION DATE

PAGE

07/06/11
001 -17
TABULATION OF BIDS

FINAL

CALL ORDER 001 CONTRACT ID : T200809003.01 COUNTIES : NEW CASTLE
LETTING DATE 05/26/11 DISTRICT N1
SET-ASIDE
I ( 0 ) I ( 1 ) I( 2 )
|ENGINEER'S ESTIMATE |CHERRY HILL CONSTRUCTION INC |RICHARD E PIERSON CONST CO IN
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— B e it
2510 746816 36.000 EACH | 150.00000 5400.00] 24.00000 864.00| 50.00000 1800.00
REMOVAL OF LUMINAIRE | | |
2520 746830 19.000 cCYy | 643.41444 12224.87]| 1100.00000 20900.00] 1080.00000 20520.00
REMOVAL OF CONCRETE POLE BASES AND | | |
CABINET FOUNDATIONS | | |
2530 746847 8.000 EACH | 2191.53289 17532.26/| 3300.00000 26400.00] 3870.00000 30960.00
POLE BASE, TYPE 3 | | |
2540 746876 12.000 EACH | 800.00000 9600.00| 540.00000 6480.00] 1420.00000 17040.00
UNDERPASS LIGHT FIXTURE | | |
2550 747504 4.000 EACH | 300.00000 1200.00] 540.00000 2160.00] 960.00000 3840.00
INSTALLATION OR REMOVAL OF POLE OR POST | | |
MOUNTED CABINET | | |
2560 747506 8.000 EACH | 963.11139 7704.89] 1200.00000 9600.00] 1320.00000 10560.00
CABINET BASE | | |
2570 747509 2.000 EACH | 15000.00000 30000.00]| 15000.00000 30000.00]| 14500.00000 29000.00
LIGHTING CONTROL CENTER - 200A, 277/480 | | |
2580 748015 582.000 SF | 5.46399 3180.04]| 2.50000 1455.00] 2.45000 1425.90
PERMANENT PAVEMENT STRIPING, | | |
SYMBOL/LEGEND ALKYD-THERMOPLAST IC | | |
2590 748020 52939.000 LF | 0.40000 21175.60] 0.25000 13234.75] 0.20000 10587.80
TEMPORARY MARKINGS, PAINT, 6" | | |
2600 748027 570.000 LF | 2.68318 1529.41 2.00000 1140.00] 2.00000 1140.00
PERMANENT PAVEMENT STRIPING, | | |
ALKYD-THERMOPLASTIC, 12" | | |
2610 748502 1582.000 EACH | 21.76884 34438.30] 24.00000 37968.00]| 23.00000 36386.00
RAISED/RECESSED PAVEMENT MARKER | | |
2620 748506 12440.000 LF | 0.70628 8786.12| 0.40000 4976.00]| 0.33000 4105.20
PERMANENT PAVEMENT STRIPING, EPOXY | | |
RESIN PAINT, 4" | | |
2630 748507 146137.000 LF | 0.32422 47380.54| 0.50000 73068.50] 0.36000 52609.32
PERMANENT PAVEMENT STRIPING, EPOXY | | |
RESIN PAINT, 6" | | |
2640 748508 340.000 LF | 0.75000 255.00] 3.00000 1020.00]| 2.00000 680.00
PERMANENT PAVEMENT STRIPING, EPOXY | | |
RESIN PAINT, 8" | | |
2650 748509 22410.000 LF | 0.78865 17673.65]| 0.75000 16807.50| 0.70000 15687.00
PERMANENT PAVEMENT STRIPING, EPOXY | | |
| | |

RESIN PAINT, 12"



DELAWARE DEPARTMENT OF TRANSPORTATION

TABULATION OF BIDS

FINAL
CONTRACT TITLE : SR1/I-95 INTERCHANGE
CALL ORDER : 001 CONTRACT ID : T200809003.01
LETTING DATE : 05/26/11 DISTRICT : N1
SET-ASIDE

COUNTIES : NEW CASTLE

DATE
PAGE

07/06/11
001 -18

0 ) I( 1 )

LINE NO / ITEM CODE / ALT |
UNIT PRICE AMOUNT| UNIT PRICE

INSTALLATION OF BREAKAWAY I-BEAM SIGN

| CHERRY HILL CONSTRUCTION INC

I(
|RICHARD E PIERSON CONST CO IN

|
AMOUNT |
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|
ITEM DESCRIPTION QUANTITY |
—————————————————————————————————————————— ——_—
2660 748526 4950.000 LF | 2.72746 13500.93] 1.58000 7821.00]
TEMPORARY MARKINGS, TAPE, 6" | | |
2670 748530 15125.000 SF | 1.75508 26545.59 ] 1.50000 22687.50]
REMOVAL OF PAVEMENT STRIPING | | |
2680 748539 360.000 LF | 1.75000 630.00]| 3.25000 1170.00]
PERMANENT PAVEMENT STRIPING, EPOXY | |
RESIN PAINT, BLACK, 12" | | |
2690 748540 100.000 LF | 2.25000 225.00] 6.00000 600.00]|
PERMANENT PAVEMENT STRIPING, EPOXY | |
RESIN PAINT, BLACK, 16" | | |
2700 748547 390.000 LF | 6.00000 2340.00] 7.00000 2730.00
RETROREFLECTIVE PREFORMED PATTERNED | |
CONTRAST MARKINGS, 9" | |
2710 748557 4200.000 LF | 1.00000 4200.00| 0.75000 3150.00]
PERMANENT PAVEMENT STRIPING, EPOXY | |
RESIN PAINT, BLACK, 3" | | |
2720 749500 23224.000 SF | 20.25000 470286.00] 18.00000 418032.00]
SIGN PANEL | | |
2730 749511 280.000 SF | 10.00000 2800.00] 10.20000 2856.00]
INSTALLATION OR REMOVAL OF SIGN ON | |
ROADSIDE I-BEAM STRUCTURE | | |
2740 749514 192.000 EACH | 300.00000 57600.00 | 510.00000 97920.00
INSTALLATION OF SIGN OVERLAY OVER 16 S. | | |
F. | | |
2750 749516 1.000 EACH | 1050.00000 1050.00 | 3060.00000 3060.00]
REINFORCED CONCRETE SIGN FOUNDATION, W- | | |
2760 749519 2.000 EACH | 1700.00000 3400.00] 2142.00000 4284.00]
REINFORCED CONCRETE SIGN FOUNDATION, | | |
W-12 | | |
2770 749521 16.000 LF | 62.50000 1000.00| 50.00000 800.00|
SUPPLY OF BREAKAWAY I-BEAM SIGN POSTS, | | |
W-6 | | |
2780 749524 46.000 LF | 87.50000 4025.00| 76.50000 3519.00]
SUPPLY OF BREAKAWAY I-BEAM SIGN POSTS, | | |
wW-12 | | |
2790 749550 3.000 EACH | 300.00000 900.00]| 765.00000 2295.00]
| | |
| | |

POSTS



CONTRACT TITLE SR1/I-95 INTERCHANGE

DELAWARE DEPARTMENT OF TRANSPORTATION

TABULATION OF BIDS

FINAL

DATE
PAGE

07/06/11
001 -19

CPM SCHEDULE UPDATES AND/OR REVISED

CALL ORDER 001 CONTRACT ID : T200809003.01 COUNTIES : NEW CASTLE
LETTING DATE 05/26/11 DISTRICT
SET-ASIDE
I ( 0 ) I ( 1 ) I( 2 )
|ENGINEER'S ESTIMATE |CHERRY HILL CONSTRUCTION INC |RICHARD E PIERSON CONST CO IN
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— ——_—
2800 749559 3.000 EACH | 600.00000 1800.00] 1530.00000 4590.00] 1700.00000 5100.00
SUPPLY OF JERSEY BARRIER MOUNTED I-BEAM | | |
2810 749560 3.000 EACH | 850.00000 2550.00]| 1530.00000 4590.00] 910.00000 2730.00
INSTALLATION OF JERSEY BARRIER MOUNTED | | |
I-BEAM | | |
2820 749561 485.000 SF | 20.00000 9700.00| 26.00000 12610.00] 9.25000 4486.25
INSTALLATION OF SIGN ON JERSEY BARRIER | | |
MOUNTED I-BEAM | |
2830 749687 160.000 EACH | 63.49641 10159.43] 153.00000 24480.00] 49.00000 7840.00
INSTALLATION OR REMOVAL OF TRAFFIC | |
SIGN(S) ON SINGLE SIGN POST | | |
2840 758000 17730.000 SY | 7.60505 134837.54] 3.00000 53190.00] 7.00000 124110.00
REMOVAL OF EXISTING PORTLAND | | |
CEMENTCONCRETE PAVEMENT, CURB, SIDEWALK, | | |
ETC. | | |
2850 759501 42.000 EAMO | 3556.64362 149379.03] 6500.00000 273000.00]| 1500.00000 63000.00
FIELD OFFICE, SPECIAL | | |
2860 760504 125000.000 LF | 0.13444 16805.00 | 0.20000 25000.00] 0.15000 18750.00
RUMBLE STRIPS, HOT MIX | | |
2870 760507 91464.000 SYIN | 0.45740 41835.63] 1.25000 114330.00] 0.65000 59451.60
PROFILE MILLING, HOT-MIX | | |
2880 762001 18308.000 LF | 0.82938 15184.29] 2.00000 36616.00] 2.50000 45770.00
SAW CUTTING, HOT MIX | | |
2890 762002 1540.000 LF | 3.45408 5319.28] 5.00000 7700.00 | 2.90000 4466.00
SAW CUTTING, CONCRETE, FULL DEPTH | |
2900 763000 LUMP | 5000000.00000 5000000.00] 4200000.00000 4200000.00] 4600000.00000 4600000.00
INITIAL EXPENSE | |
2910 763500 LUMP | 3800000.00000 3800000.00] 900000.00000 900000.00] 1600000.00000 1600000.00
MAINTENANCE OF TRAFFIC | | |
2920 763501 LUMP | 5000000.00000 5000000.00] 1131000.00000 1131000.00] 1400000.00000 1400000.00
CONSTRUCTION ENGINEERING | | |
2930 763503 1080.000 HOUR | 0.80000 864.00]| 0.80000 864.00| 0.80000 864.00
TRAINEE | | |
2940 763508 LUMP | 25000.00000 25000.00] 25000.00000 25000.00| 30000.00000 30000.00
PROJECT CONTROL SYSTEM DEVELOPMENT PLAN | | |
2950 763509 42.000 EAMO | 212.62629 8930.30] 500.00000 21000.00]| 100.00000 4200.00
| | |
| | |

UPDATES



DELAWARE DEPARTMENT OF TRANSPORTATION DATE : 07/06/11
PAGE : 001 -20
TABULATION OF BIDS
FINAL
CONTRACT TITLE : SR1/I-95 INTERCHANGE
CALL ORDER  : 001 CONTRACT ID : T200809003.01 COUNTIES : NEW CASTLE
LETTING DATE : 05/26/11 DISTRICT N1
SET-ASIDE
I ( 0 ) I ( 1 ) I ( 2 )
|ENGINEER'S ESTIMATE |CHERRY HILL CONSTRUCTION INC |RICHARD E PIERSON CONST CO IN
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— o
2960 602007 1003.000 CY | 750.00000 752250.00]| 800.00000 802400.00]| 650.00000 651950.00
PORTLAND CEMENT CONCRETE MASONRY, PIER | | |
ABOVE FOOTING, CLASS A [ [ |
2970 602011 2514.000 CY | 700.00000 1759800.00 | 230.00000 578220.00| 260.00000 653640.00
PORTLAND CEMENT CONCRETE MASONRY, | | |
SUBSTRUCTURE, CLASS A | | |
2980 602013 4286.000 CY | 1000.00000 4286000.00| 600.00000 2571600.00] 600.00000 2571600.00
PORTLAND CEMENT CONCRETE MASONRY, | | |
SUPERSTRUCTURE, CLASS D | [ |
2990 602014 591.000 CY | 591.00000 349281.00] 500.00000 295500.00| 350.00000 206850.00
PORTLAND CEMENT CONCRETE MASONRY, [ [ |
APPROACH SLAB, CLASS D [ [ [
3000 602015 803.000 CY | 591.03370 474600.06| 500.00000 401500.00] 825.00000 662475.00
PORTLAND CEMENT CONCRETE MASONRY, [ [ |
ABUTMENT ABOVE FOOTING, CLASS A | [ \
3010 602017 2440.000 CY | 998.60800 2436603.52] 400.00000 976000.00]| 500.00000 1220000.00
PORTLAND CEMENT CONCRETE MASONRY, [ [ [
PARAPET, CLASS A | | |
3020 603000 491000.000 LB | 1.20000 589200.00 | 0.93000 456630.00]| 0.80000 392800.00
BAR REINFORCEMENT [ | [
3030 604000 2521000.000 LB | 1.30000 3277300.00] 1.03000 2596630.00] 0.95000 2394950.00
BAR REINFORCEMENT, EPOXY COATED [ | |
3040 712005 7310.000 SY | 30.00000 219300.00]| 27.00000 197370.00] 50.00000 365500.00
RIPRAP, R-4 | [ |
3050 720529 17167.000 LF | 115.00000 1974205.00| 110.00000 1888370.00| 115.00000 1974205.00
P.C.C. SAFETY BARRIER PERMANENT, SINGLE | | |
FACE [ [ [
3060 746852 10.000 EACH | 850.00000 8500.00 | 1300.00000 13000.00] 2500.00000 25000.00
POLE BASE, TYPE 6 [ [ [
3070 748535 180.000 LF | 0.80000 144.00] 5.00000 900.00] 0.60000 108.00
PERMANENT PAVEMENT STRIPING, EPOXY [ [ |
RESIN PAINT, BLACK, 4" | | [
SECTION TOTALS | $  105,300,331.36] $ 85,743,000.00] $ 91,320,668.80
—————————————————————————————————————————— B S it
CONTRACT TOTALS [ $  105,300,331.36] $ 85,743,000.00] $ 91,320,668.80
COST PLUS TIME TOTALS [ $  145,655,331.36] $ 111,888,000.00] $  116,870,668.80




DELAWARE DEPARTMENT OF TRANSPORTATION DATE : 07/06/11
PAGE : 001 -21
TABULATION OF BIDS

FINAL
CONTRACT TITLE : SR1/I-95 INTERCHANGE
CALL ORDER  : 001 CONTRACT ID : T200809003.01 COUNTIES : NEW CASTLE
LETTING DATE : 05/26/11 DISTRICT ;N1
SET-ASIDE
I ( 0 ) I ( 1 ) I( 2 )
|ENGINEER'S ESTIMATE |CHERRY HILL CONSTRUCTION INC |RICHARD E PIERSON CONST CO IN
LINE NO / ITEM CODE / ALT | | [
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— o
DBE GOALS | 10 %] 10 | 10 %




REMOVAL OF STRUCTURES AND OBSTRUCTIONS

DELAWARE DEPARTMENT OF TRANSPORTATION DATE : 07/06/11
PAGE : 001 -22
TABULATION OF BIDS
FINAL
CONTRACT TITLE : SR1/I-95 INTERCHANGE
CALL ORDER  : 001 CONTRACT ID : T200809003.01 COUNTIES : NEW CASTLE
LETTING DATE : 05/26/11 DISTRICT ;N1
SET-ASIDE
I ( 3 ) | ( 4 ) | ( 5 )
|[MUMFORD & MILLER CONCRETE IN |ALLAN A MYERS LP |CORMAN CONST INC
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— o
SECTION 0001  ROAD
| | |
0010 201000 LUMP | 209000.00000 209000.00| 1000000.59000 1000000.59| 1937800.00000 1937800.00
CLEARING AND GRUBBING | | |
0020 202000 314000.000 CY | 7.50000 2355000.00| 15.00000 4710000.00 | 14.00000 4396000.00
EXCAVATION AND EMBANKMENT [ [ |
0030 202505 18.000 EACH | 750.00000 13500.00] 676.77000 12181.86]| 2456.00000 44208.00
SETTLEMENT PLATFORM [ | [
0040 202514 4.000 EACH | 5800.00000 23200.00] 5322.51000 21290.04] 4305.00000 17220.00
PIEZOMETER | [ |
0050 202518 57.000 EACH | 315.00000 17955.00] 82.44000 4699.08 | 315.00000 17955.00
SETTLEMENT MONUMENT [ [ |
0060 202555 2700.000 SY | 1.10000 2970.00] 1.12000 3024.00] 8.90000 24030.00
SUBSOIL TILLAGE [ [
0070 207000 3415.000 CY | 9.30000 31759.50] 14.03000 47912.45]| 58.00000 198070.00
EXCAVATION AND BACKFILL FOR STRUCTURES | [ [
0090 208000 9249.000 CY | 10.75000 99426.75]| 0.41000 3792.09] 14.00000 129486.00
EXCAVATION AND BACKFILLING FOR PIPE [ [ |
TRENCHES | | |
0100 208500 160.000 CY | 290.00000 46400.00] 118.89000 19022.40] 191.00000 30560.00
FLOWABLE FILL | | |
0110 209001 3325.000 CY | 17.50000 58187.50]| 16.11000 53565.75]| 31.00000 103075.00
BORROW, TYPE A | [
0120 209002 5250.000 CY | 21.50000 112875.00] 20.20000 106050.00]| 21.00000 110250.00
BORROW, TYPE B | [
0130 209006 86300.000 CY | 10.50000 906150.00| 2.70000 233010.00] 11.00000 949300.00
BORROW, TYPE F | |
0140 210000 5722.000 CY | 14.00000 80108.00]| 14.93000 85429.46 | 15.00000 85830.00
FURNISHING BORROW TYPE "C" FOR PIPE, | | |
UTILITY TRENCH, AND STRUCTURE BACKFILL | | |
0150 211000 LUMP | 358000.00000 358000.00| 3500000.00000 3500000.00| 845300.00000 845300.00
REMOVAL OF STRUCTURES AND OBSTRUCTIONS | | |
0160 211002 11500.000 LF | 1.85000 21275.00] 1.08000 12420.00] 1.10000 12650.00
REMOVAL OF STRUCTURES AND OBSTRUCTIONS | | |
(GUARDRATL) | | |
0170 211004 1065.000 LF | 21.75000 23163.75] 18.39000 19585.35] 22.00000 23430.00
| | |
| | |

(PIPE)



DELAWARE NO. 57 STONE

DELAWARE DEPARTMENT OF TRANSPORTATION DATE 07
PAGE 001 -23
TABULATION OF BIDS
FINAL
CONTRACT TITLE : SR1/I-95 INTERCHANGE
CALL ORDER : 001 CONTRACT ID : T200809003.01 COUNTIES : NEW CASTLE
LETTING DATE : 05/26/11 DISTRICT : N1
SET-ASIDE
I ( 3 ) I ( 4 ) I( 5 )
|[MUMFORD & MILLER CONCRETE IN |ALLAN A MYERS LP | CORMAN CONST INC
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— ——_—
0180 211521 41.000 EACH | 870.00000 35670.00] 433.91000 17790.31] 432.00000 17712.00
ABANDONMENT OF WELLS | |
0190 211523 7140.000 LF | 10.00000 71400.00]| 21.17000 151153.80] 22.00000 157080.00
REMOVAL OF P.C.C. BARRIER | | |
0200 212000 2500.000 CY | 11.25000 28125.00] 14.34000 35850.00] 17.00000 42500.00
UNDERCUT EXCAVATION | | |
0210 212001 50.000 CY | 11.25000 562.50]| 147.67000 7383.50] 227.00000 11350.00
UNDERCUT EXCAVATION, PATCHING | | |
0220 250000 1656.000 CY | 14.00000 23184.00] 11.48000 19010.88] 16.00000 26496.00
SEDIMENT REMOVAL | |
0230 251001 25635.000 LF | 3.15000 80750.25] 3.08000 78955.80 | 1.60000 41016.00
REINFORCED SILT FENCE | | |
0240 252000 622.000 EACH | 120.00000 74640.00]| 108.77000 67654.94] 210.00000 130620.00
INLET SEDIMENT CONTROL, DRAINAGE INLET | | |
0250 254000 240.000 TON | 36.25000 8700.00| 65.31000 15674.40] 47.00000 11280.00
STONE CHECK DAM | |
0260 255000 119.000 cCY | 15.00000 1785.00] 40.24000 4788.56 | 15.00000 1785.00
SEDIMENT TRAP | |
0270 257000 55.000 CY | 82.00000 4510.00] 95.02000 5226.10]| 67.00000 3685.00
RIPRAP DITCH | | |
0280 258000 3500.000 LF | 5.65000 19775.00 | 4.03000 14105.00] 5.80000 20300.00
TEMPORARY SWALE, TYPE A-1 | | |
0290 261000 50.000 LF | 41.00000 2050.00] 38.43000 1921.50] 39.00000 1950.00
TEMPORARY SLOPE DRAIN, 12" | | |
0300 263000 2.000 EACH | 500.00000 1000.00] 2470.40000 4940.80] 2717.00000 5434.00
SUMP PIT, TYPE 1 | |
0310 268000 1400.000 TON | 33.35000 46690.00] 35.72000 50008.00] 46.00000 64400.00
STABILIZED CONSTRUCTION ENTRANCE | |
0320 270000 3.000 EACH | 500.00000 1500.00] 717.49000 2152.47| 2036.00000 6108.00
PORTABLE SEDIMENT TANK | | |
0325 271000 750.000 CY | 15.00000 11250.00] 15.00000 11250.00] 15.00000 11250.00
STORMWATER MANAGEMENT POND | | |
0330 302007 40085.000 CY | 35.00000 1402975.00] 33.12000 1327615.20] 55.00000 2204675.00
GRADED AGGREGATE BASE COURSE, TYPE B | | |
0340 302008 414.000 CY | 48.00000 19872.00 | 33.68000 13943.52] 69.00000 28566.00
GRADED AGGREGATE BASE COURSE, TYPE B, | | |
PATCHING | | |
0350 302012 364.000 TON | 32.25000 11739.00] 15.81000 5754.84] 43.00000 15652.00
| | |
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FINAL
CONTRACT TITLE SR1/I-95 INTERCHANGE
CALL ORDER : 001 CONTRACT ID : T200809003.01 COUNTIES : NEW CASTLE
LETTING DATE : 05/26/11 DISTRICT
SET-ASIDE
I ( 3 ) I ( 4 ) I( 5 )
|[MUMFORD & MILLER CONCRETE IN |ALLAN A MYERS LP | CORMAN CONST INC
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— ——_—
0360 401654 15813.000 TON | 55.70000 880784.10 | 61.96000 979773.48 | 61.00000 964593.00
SUPERPAVE, TYPE B HOT-MIX, 160 | | |
GYRATIONS, PG 70-22 | |
0370 401660 12161.000 TON | 65.00000 790465.00| 62.14000 755684.54| 65.00000 790465.00
SUPERPAVE, TYPE B HOT-MIX, 160 | | |
GYRATIONS, PG 76-22 | |
0380 401663 36591.000 TON | 53.25000 1948470.75]| 58.47000 2139475.77| 59.00000 2158869.00
SUPERPAVE, BITUMINOUS CONCRETE BASE | | |
COURSE, 160 GYRATIONS, PG 64-22 | | |
0390 401665 79.000 TON | 99.50000 7860.50]| 68.60000 5419.40] 94.00000 7426.00
SUPERPAVE, TYPE C HOT-MIX, 160 | | |
GYRATIONS, PG 64-22, PATCHING | | |
0400 401666 236.000 TON | 68.50000 16166.00| 64.99000 15337.64| 90.00000 21240.00
SUPERPAVE, TYPE B HOT-MIX, 160 | | |
GYRATIONS, PG 64-22, PATCHING | | |
0410 401667 423.000 TON | 65.00000 27495.00| 60.95000 25781.85]| 90.00000 38070.00
SUPERPAVE, BITUMINOUS CONCRETE | | |
BASECOURSE, 160 GYRATIONS, PG 64-22 | |
PATCHING [ [ ‘
0420 401668 1415.000 TON | 78.00000 110370.00 | 75.57000 106931.55] 69.00000 97635.00
SUPERPAVE, TYPE C HOT-MIX, 160 | | |
GYRATIONS, PG 64-22, WEDGE | | |
0430 401669 60.000 TON | 75.00000 4500.00] 82.76000 4965.60] 90.00000 5400.00
SUPERPAVE, TYPE B HOT-MIX, 160 | | |
GYRATIONS, PG 64-22, WEDGE | | |
0440 401708 15404.000 TON | 66.00000 1016664.00 | 66.38000 1022517.52] 65.00000 1001260.00
SUPERPAVE, TYPE C HOT-MIX, 160 | | I
GYRATIONS, PG 70-22, (NON-CARBONATE | | |
STONE) | | |
0450 401711 12865.000 TON | 76.00000 977740.00] 77.56000 997809.40| 76.00000 977740.00
SUPERPAVE, TYPE C HOT-MIX, 160 | | I
GYRATIONS, PG 76-22, (NON-CARBONATE | | |
STONE) | | |
0460 501006 57497.000 SY | 68.00000 3909796.00| 64.22000 3692457.34 88.00000 5059736.00
PORTLAND CEMENT CONCRETE PAVEMENT, 12" | | |
0470 601502 LUMP | 118000.00000 118000.00]| 64713.82000 64713.82| 5415.00000 5415.00
TEMPORARY PROTECTIVE SHIELD | | |
0480 602579 240.000 EACH | 17.00000 4080.00]| 34.70000 8328.00]| 25.00000 6000.00
| |

DRILLING HOLES AND INSTALLING DOWELS
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CONTRACT TITLE : SR1/I-95 INTERCHANGE
CALL ORDER  : 001 CONTRACT ID : T200809003.01 COUNTIES : NEW CASTLE
LETTING DATE : 05/26/11 DISTRICT
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I ( 3 ) I ( 4 I ( 5 )
|[MUMFORD & MILLER CONCRETE IN |ALLAN A MYERS LP |CORMAN CONST INC
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— o
0490 602580 14.000 CcY | 2025.00000 28350.00] 637.99000 8931.86 | 2192.00000 30688.00
PARTIAL REMOVAL OF P.C.C. MASONRY [ [
0500 602717 141.000 CF | 385.00000 54285.00] 510.10000 71924.10] 172.00000 24252.00
REHABILITATION OF CONCRETE STRUCTURES, | | |
PIERS AND ABUTMENTS | | |
0510 602772 LUMP | 9012800.00000 9012800.00| 8551600.00000 8551600.00]10160580.00000 10160580.00
MECHANICALLY STABILIZED EARTH WALLS | |
0520 602773 LUMP | 144200.00000 144200.00] 83130.00000 83130.00| 298700.00000 298700.00
PCC MASONRY FOR MECHANICALLY STABILIZED | [ |
EARTH WALLS | [ [
0530 602774 304.000 CY | 2250.00000 684000.00 | 3277.23000 996277.92] 735.00000 223440.00
PCC MASONRY FOR LIGHT POLE FOUNDATIONS | [ [
0540 602785 252.000 CY | 660.00000 166320.00] 445.40000 112240.80]| 784.00000 197568.00
P.C.C. MASONRY, SUBSTRUCTURE, 6000 PSI | | |
0550 602786 472.000 CY | 700.00000 330400.00]| 746.04000 352130.88] 1479.00000 698088.00
P.C.C. MASONRY, SUBSTRUCTURES, 8000 PSI | [ [
0560 602787 LUMP | 389300.00000 389300.00| 313500.00000 313500.00| 639450.00000 639450.00
POST TENSIONING PIER CAP, BONDED SYSTEM | [ \
0570 605002 LUMP |15357293.68000 15357293.68112225199.10000 12225199.10]11298584.70000 11298584.70
STEEL STRUCTURES | |
0580 605500 LUMP | 326316.50000 326316.50| 419737.50000 419737.50| 280724.92000 280724.92
CANTILEVER SIGN SUPPORTS AND FOUNDATION | [ \
0590 605511 240.000 LF | 400.00000 96000.00]| 379.82000 91156.80] 629.00000 150960.00
PREFABRICATED EXPANSION JOINT SYSTEM, 3 | [ [
0600 605512 72.000 LF | 400.00000 28800.00| 388.42000 27966.24] 629.00000 45288.00
PREFABRICATED EXPANSION JOINT SYSTEM, 4 | | [
0610 605513 182.000 LF | 400.00000 72800.00] 370.43000 67418.26| 629.00000 114478.00
PREFABRICATED EXPANSION JOINT SYSTEM, 5 | [ [
0620 605523 LUMP | 4109809.00000 4109809.00| 3864980.00000 3864980.00] 3509436.45000 3509436.45
BOX TRUSS TYPE OVERHEAD SIGN SUPPORT [ [ |
AND FOUNDATION [ [
0630 605581 6.000 EACH | 750.00000 4500.00| 918.61000 5511.66] 1286.00000 7716.00
ELASTOMERIC BRIDGE BEARING PAD | | |
0640 605658 31.000 LF | 345.00000 10695.00] 466.92000 14474.52| 594.00000 18414.00
STRIP SEAL EXPANSION JOINT, 2" [ | |
0650 605750 LUMP | 89000.00000 89000.00]| 74880.00000 74880.00| 136584.00000 136584.00
NON-GUIDED POT BEARING AT ABUTMENT | |
0660 605751 LUMP | 159500.00000 159500.00| 135040.00000 135040.00| 290464.00000 290464.00
| | |

GUIDED POT BEARING AT ABUTMENT
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CONTRACT TITLE : SR1/I-95 INTERCHANGE
CALL ORDER 001 CONTRACT ID : T200809003.01 COUNTIES : NEW CASTLE
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|[MUMFORD & MILLER CONCRETE IN |ALLAN A MYERS LP |CORMAN CONST INC
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— o
0670 605752 LUMP | 38000.00000 38000.00] 33200.00000 33200.00] 49400.00000 49400.00
NON-GUIDED POT BEARING AT PIER | |
0680 605753 LUMP | 439200.00000 439200.00| 295200.00000 295200.00| 340398.00000 340398.00
GUIDED POT BEARING AT PIER | | [
0690 605754 LUMP | 109750.00000 109750.00| 100040.00000 100040.00| 111600.00000 111600.00
FIXED POT BEARING AT PIER | | [
0700 605757 LUMP | 2526040.00000 2526040.00| 1846200.00000 1846200.00| 1500780.00000 1500780.00
HIGH PERFORMANCE STEEL | | |
0710 612021 4027.000 LF | 35.00000 140945.00] 48.11000 193738.97] 67.00000 269809.00
REINFORCED CONCRETE PIPE, 15", CLASS IV | [ [
0720 612022 7993.000 LF | 38.50000 307730.50] 52.16000 416914.88] 83.00000 663419.00
REINFORCED CONCRETE PIPE, 18", CLASS IV | [ [
0730 612023 3811.000 LF | 50.00000 190550.00] 61.41000 234033.51] 88.00000 335368.00
REINFORCED CONCRETE PIPE, 24", CLASS IV | [ |
0740 612025 2430.000 LF | 66.00000 160380.00] 73.19000 177851.70] 131.00000 318330.00
REINFORCED CONCRETE PIPE, 30", CLASS IV | | |
0750 612027 2920.000 LF | 111.00000 324120.00] 113.78000 332237.60] 190.00000 554800.00
REINFORCED CONCRETE PIPE, 42", CLASS IV | | |
0760 612028 288.000 LF | 128.50000 37008.00] 136.10000 39196.80] 240.00000 69120.00
REINFORCED CONCRETE PIPE, 48", CLASS IV | [ [
0770 612030 492.000 LF | 40.50000 19926.00]| 35.41000 17421.72| 83.00000 40836.00
REINFORCED CONCRETE PIPE, 18", CLASS V | [ \
0780 612033 17.000 LF | 44.00000 748.00]| 72.18000 1227.06 | 228.00000 3876.00
REINFORCED CONCRETE PIPE, 21", CLASS IV | [ \
0790 612034 1896.000 LF | 90.25000 171114.00] 93.33000 176953.68]| 162.00000 307152.00
REINFORCED CONCRETE PIPE, 36", CLASS IV | | |
0800 612529 24800.000 LF | 2.15000 53320.00] 2.00000 49600.00]| 1.90000 47120.00
PIPE VIDEO INSPECTION | | |
0810 612535 229.000 LF | 4.00000 916.00| 3.78000 865.62| 6.60000 1511.40
CLEANING DRAINAGE PIPE, 15"-24" DIA | | |
0820 612536 339.000 LF | 5.00000 1695.00| 3.78000 1281.42] 11.00000 3729.00
CLEANING DRAINAGE PIPE, GREATER THAN | | [
24" DIA | [ |
0830 612537 50.000 HOUR | 250.00000 12500.00] 232.35000 11617.50] 410.00000 20500.00
HEAVY CLEANING OF DRAINAGE PIPE [ | |
0840 614003 304.000 LF | 41.00000 12464.00] 73.28000 22277.12] 88.00000 26752.00
GALVANIZED CORRUGATED STEEL PIPE, 18", | | |
| | |

16 GAGE, 2 2/3"™ X 1/2" CORRUGATION
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CALL ORDER  : 001 CONTRACT ID : T200809003.01 COUNTIES : NEW CASTLE
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|[MUMFORD & MILLER CONCRETE IN |ALLAN A MYERS LP |CORMAN CONST INC
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— o
0860 614605 75.000 LF | 125.00000 9375.00] 73.12000 5484.00] 104.00000 7800.00
STEEL CASING PIPE, 12" | | |
0870 617003 1.000 EACH | 1075.00000 1075.00] 788.12000 788.12]| 2548.00000 2548.00
REINFORCED CONCRETE FLARED END SECTION, | | |
8" | | |
0880 617011 1.000 EACH | 3500.00000 3500.00] 2125.20000 2125.20] 5000.00000 5000.00
REINFORCED CONCRETE FLARED END SECTION, | | |
a8" | | |
0890 617515 4.000 EACH | 3200.00000 12800.00] 2659.64000 10638.56| 6701.00000 26804.00
HEADWALL | | |
0900 618540 3885.000 LF | 114.00000 442890.00]| 107.18000 416394.30]| 83.00000 322455.00
FURNISH STEEL PIPE PILES, 24" | | |
0910 618541 580.000 LF | 159.00000 92220.00] 150.05000 87029.00| 127.00000 73660.00
FURNISH STEEL PIPE PILES, 30" | | |
0920 618542 9069.000 LF | 200.00000 1813800.00]| 179.84000 1630968.96 | 153.00000 1387557.00
FURNISH STEEL PIPE PILES, 36" | | |
0930 618543 1075.000 LF | 114.00000 122550.00] 107.31000 115358.25]| 84.00000 90300.00
FURNISH STEEL PIPE TEST PILES, 24" | | |
0940 618544 83.000 LF | 159.00000 13197.00]| 150.73000 12510.59] 127.00000 10541.00
FURNISH STEEL PIPE TEST PILES, 30" | | |
0950 618545 1232.000 LF | 200.00000 246400.00] 180.01000 221772.32] 149.00000 183568.00
FURNISH STEEL PIPE TEST PILES, 36" | | |
0960 618546 3885.000 LF | 27.75000 107808.75] 18.32000 71173.20] 85.00000 330225.00
INSTALL STEEL PIPE PILES, 24" | | |
0970 618547 580.000 LF | 31.00000 17980.00 | 21.14000 12261.20]| 77.00000 44660.00
INSTALL STEEL PIPE PILES, 30" | | |
0980 618548 9069.000 LF | 38.50000 349156.50] 25.55000 231712.95] 76.00000 689244.00
INSTALL STEEL PIPE PILES, 36" | | |
0990 618549 1075.000 LF | 67.00000 72025.00] 236.42000 254151.50] 138.00000 148350.00
INSTALL STEEL PIPE TEST PILES, 24" | | |
1000 618550 83.000 LF | 74.00000 6142.00] 432.19000 35871.77| 151.00000 12533.00
INSTALL STEEL PIPE TEST PILES, 30" | | |
1010 618551 1232.000 LF | 62.00000 76384.00] 366.64000 451700.48]| 174.00000 214368.00
INSTALL STEEL PIPE TEST PILES, 36" | | |
1020 619501 60.000 EACH | 500.00000 30000.00] 500.00000 30000.00] 500.00000 30000.00
PRODUCTION PILE RESTRIKE | | |
1030 619502 28.000 EADY | 1000.00000 28000.00]| 1000.00000 28000.00]| 1000.00000 28000.00
| | |

TEST PILE RESTRIKE
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CALL ORDER  : 001 CONTRACT ID : T200809003.01 COUNTIES : NEW CASTLE
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|[MUMFORD & MILLER CONCRETE IN |ALLAN A MYERS LP |CORMAN CONST INC
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— o
1040 619519 70.000 EACH | 1400.00000 98000.00 | 1758.47000 123092.90] 6071.00000 424970.00
DYNAMIC PILE TESTING BY CONTRACTOR | |
1050 619539 70.000 EACH | 1150.00000 80500.00] 432.29000 30260.30] 262.00000 18340.00
SIGNAL MATCHING ANALYSIS BY CONTRACTOR |
1060 623002 LUMP | 84750.00000 84750.00| 79657.52000 79657.52| 68040.00000 68040.00
PRESTRESSED REINFORCED CONCRETE MEMBERS | | |
BOX-BEAMS | | |
1070 701010 701.000 LF | 20.00000 14020.00] 12.83000 8993.83| 16.00000 11216.00
PORTLAND CEMENT CONCRETE CURB, TYPE 1 | | |
1080 701020 440.000 LF | 21.00000 9240.00]| 30.57000 13450.80] 17.00000 7480.00
INTEGRAL PORTLAND CEMENT CONCRETE CURB | | |
AND GUTTER, TYPE 1 | |
1090 701023 1029.000 LF | 20.00000 20580.00] 15.15000 15589.35] 16.00000 16464.00
INTEGRAL PORTLAND CEMENT CONCRETE CURB | | |
AND GUTTER, TYPE 4 | |
1100 701026 65.000 LF | 47.00000 3055.00] 25.87000 1681.55] 42.00000 2730.00
PORTLAND CEMENT CONCRETE | | |
MONOLITHICMEDIAN | |
1110 708051 42.000 EACH | 2170.00000 91140.00 | 1999.29000 83970.18]| 3980.00000 167160.00
DRAINAGE INLET, 34" X 24" | | |
1120 708052 15.000 EACH | 2750.00000 41250.00 | 2596.72000 38950.80] 4406.00000 66090.00
DRAINAGE INLET, 48" X 30" | | |
1130 708053 10.000 EACH | 3000.00000 30000.00] 2629.41000 26294.10] 4472.00000 44720.00
DRAINAGE INLET, 48" X 48" | | |
1140 708057 60.000 EACH | 3975.00000 238500.00] 2896.44000 173786.40] 5579.00000 334740.00
DRAINAGE INLET, 72" X 24" | | |
1150 708058 53.000 EACH | 4550.00000 241150.00] 4109.14000 217784.42| 6761.00000 358333.00
DRAINAGE INLET, 72" X 48" | | |
1160 708059 8.000 EACH | 6250.00000 50000.00] 6825.77000 54606.16 | 8016.00000 64128.00
DRAINAGE INLET, 72" X 72" [ [ [
1170 708107 4.000 EACH | 1740.00000 6960.00] 1933.47000 7733.88]| 4212.00000 16848.00
MANHOLE, ROUND | |
1180 708111 32.000 EACH | 2325.00000 74400.00] 2389.80000 76473.60] 4452.00000 142464.00
MANHOLE, 48" X 30" | |
1190 708112 1.000 EACH | 2475.00000 2475.00] 2370.98000 2370.98] 4539.00000 4539.00
MANHOLE, 48" X 48" | |
1200 708113 3.000 EACH | 4000.00000 12000.00] 3343.58000 10030.74| 6041.00000 18123.00
| | |

MANHOLE, 66" X 30"
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CONTRACT TITLE : SR1/I-95 INTERCHANGE
CALL ORDER 001 CONTRACT ID : T200809003.01 COUNTIES : NEW CASTLE
LETTING DATE : 05/26/11 DISTRICT N1
SET-ASIDE
I ( 3 ) I ( 4 I ( 5 )
|[MUMFORD & MILLER CONCRETE IN |ALLAN A MYERS LP |CORMAN CONST INC
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— o
1210 708115 1.000 EACH | 4150.00000 4150.00] 3447.64000 3447.64] 5943.00000 5943.00
MANHOLE, 66" X 66" | |
1220 708500 5.000 EACH | 205.00000 1025.00] 750.22000 3751.10] 1650.00000 8250.00
REPLACING CATCH BASIN GRATES | | |
1230 708504 5.000 EACH | 230.00000 1150.00] 458.97000 2294.85] 1650.00000 8250.00
REPLACING CATCH BASIN FRAMES | | |
1240 708512 1.000 EACH | 5525.00000 5525.00] 5697.37000 5697.37] 7446.00000 7446.00
DRAINAGE INLET, SPECIAL I | | |
1250 708513 8.000 EACH | 9375.00000 75000.00] 8511.14000 68089.12| 9499.00000 75992.00
DRAINAGE INLET, SPECIAL II | | |
1260 708515 2.000 EACH | 8750.00000 17500.00] 7975.37000 15950.74| 8906.00000 17812.00
DRAINAGE INLET, SPECIAL IV | | |
1270 708516 1.000 EACH | 10850.00000 10850.00 | 9327.28000 9327.28] 11000.00000 11000.00
DRAINAGE INLET, SPECIAL V | | |
1280 708517 2.000 EACH | 7400.00000 14800.00 | 4253.15000 8506.30] 7517.00000 15034.00
DRAINAGE INLET, SPECIAL VI | | |
1290 708518 2.000 EACH | 7775.00000 15550.00 | 5142.46000 10284.92| 9193.00000 18386.00
DRAINAGE INLET, SPECIAL VII | | |
1300 708537 14.000 EACH | 800.00000 11200.00 ]| 776.34000 10868.76 | 2884.00000 40376.00
REMOVE CATCH BASIN | |
1310 708579 32.000 EACH | 915.00000 29280.00] 474.33000 15178.56| 2640.00000 84480.00
ABANDON EXISTING MANHOLE | | |
1320 708582 1.000 EACH | 7075.00000 7075.00] 3800.08000 3800.08] 7190.00000 7190.00
MANHOLE, SPECIAL I | |
1330 708583 2.000 EACH | 1450.00000 2900.00] 776.71000 1553.42]| 1650.00000 3300.00
PERSONAL GRATE FOR PIPE INLET | | |
1340 708596 1.000 EACH | 8050.00000 8050.00]| 6709.82000 6709.82] 8814.00000 8814.00
MANHOLE, SPECIAL II | |
1350 708597 1.000 EACH | 8200.00000 8200.00]| 6109.03000 6109.03| 8762.00000 8762.00
MANHOLE, SPECIAL III | |
1360 708653 1.000 EACH | 8200.00000 8200.00]| 5493.21000 5493.21] 7681.00000 7681.00
DRAINAGE INLET, SPECIAL VIII | | |
1370 708654 2.000 EACH | 9425.00000 18850.00] 6365.27000 12730.54] 8843.00000 17686.00
DRAINAGE INLET, SPECIAL IX | | |
1380 708655 2.000 EACH | 12600.00000 25200.00] 14909.34000 29818.68]| 14910.00000 29820.00
DRAINAGE INLET, SPECIAL X | | |
1390 708656 1.000 EACH | 11550.00000 11550.00 | 13645.47000 13645.47| 14290.00000 14290.00
DRAINAGE INLET, SPECIAL XI | | |
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CALL ORDER 001 CONTRACT ID : T200809003.01 COUNTIES : NEW CASTLE
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|MUMFORD & MILLER CONCRETE IN |ALLAN A MYERS LP | CORMAN CONST INC
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— e e
1400 710001 4.000 EACH | 1050.00000 4200.00] 2782.52000 11130.08]| 3165.00000 12660.00
ADJUSTING AND REPAIRING EXISTING | |
DRAINAGE INLET | |
1410 710002 2.000 EACH | 575.00000 1150.00] 2782.50000 5565.00] 3165.00000 6330.00
ADJUSTING AND REPAIRING EXISTING MANHOL | | |
1420 712006 584.000 SY | 58.50000 34164.00] 40.90000 23885.60| 46.00000 26864.00
RIPRAP, R-5 | | |
1430 712007 480.000 SY | 74.00000 35520.00] 44.30000 21264.00] 60.00000 28800.00
RIPRAP, R-6 | | |
1440 712531 29.000 CY | 25.00000 725.00] 61.70000 1789.30] 67.00000 1943.00
CHANNEL BED FILL | |
1450 713003 672.000 SY | 3.25000 2184.00] 0.84000 564.48| 6.00000 4032.00
GEOTEXTILES, RIPRAP | | |
1460 715001 49552.000 LF | 9.30000 460833.60] 8.55000 423669.60 ]| 11.00000 545072.00
PERFORATED PIPE UNDERDRAINS, 6" | | |
1470 715500 1146.000 LF | 10.00000 11460.00]| 11.40000 13064.40] 11.00000 12606.00
UNDERDRAIN OUTLET PIPE, 6" | | |
1480 715506 1960.000 LF | 25.50000 49980.00 | 84.92000 166443.20] 81.00000 158760.00
TEMPORARY DRAINAGE PIPE, 24" | | |
1490 715507 30.000 LF | 35.00000 1050.00] 119.27000 3578.10] 88.00000 2640.00
TEMPORARY DRAINAGE PIPE, 36" | | |
1500 720010 380.000 EACH | 12.00000 4560.00] 6.48000 2462.40] 6.30000 2394.00
TREATED WOOD BLOCK | | |
1510 720050 9075.000 LF | 21.00000 190575.00] 17.83000 161807.25] 17.00000 154275.00
GALVANIZED STEEL BEAM GUARDRAIL, TYPE | | |
1-31 | | |
1520 720051 250.000 LF | 33.00000 8250.00] 29.18000 7295.00] 28.00000 7000.00
GALVANIZED STEEL BEAM GUARDRAIL, TYPE | | |
2-31 | | |
1530 720506 16425.000 LF | 4.15000 68163.75]| 10.15000 166713.75] 12.00000 197100.00
RELOCATING PORTABLE P.C.C. SAFETY | |
BARRIER | | |
1550 720517 22.000 EACH | 21200.00000 466400.00] 16426.84000 361390.48] 12520.00000 275440.00
IMPACT ATTENUATOR, TYPE I | | |
1560 720532 14.000 EACH | 1160.00000 16240.00]| 1026.68000 14373.52] 1167.00000 16338.00
INSTALL PORTABLE IMPACT ATTENUATOR | |
1570 720534 16.000 EACH | 5100.00000 81600.00 | 4755.14000 76082.24 | 5134.00000 82144.00
| | |

FURNISH PORTABLE IMPACT ATTENUATOR



DELAWARE DEPARTMENT OF TRANSPORTATION DATE 07
PAGE 001 -31
TABULATION OF BIDS
FINAL
CONTRACT TITLE SR1/I-95 INTERCHANGE
CALL ORDER 001 CONTRACT ID : T200809003.01 COUNTIES : NEW CASTLE
LETTING DATE 05/26/11 DISTRICT N1
SET-ASIDE
I ( 3 ) I ( 4 ) I( 5 )
|[MUMFORD & MILLER CONCRETE IN |ALLAN A MYERS LP | CORMAN CONST INC
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— ——_—
1580 720539 26.000 EACH | 1450.00000 37700.00] 1350.89000 35123.14] 1454.00000 37804.00
RELOCATE PORTABLE IMPACT ATTENUATOR | |
1590 720544 339.000 EACH | 9.50000 3220.50] 8.65000 2932.35] 8.40000 2847.60
REFLECTORS, WHITE, CONCRETE | | |
1600 720545 396.000 EACH | 9.50000 3762.00]| 8.65000 3425.40]| 8.40000 3326.40
REFLECTORS, YELLOW, CONCRETE | | |
1610 720552 459.000 EACH | 17.50000 8032.50] 27.02000 12402.18| 16.00000 7344.00
REFLECTOR PANELS | |
1620 720567 21089.000 LF | 10.00000 210890.00] 27.83000 586906.87| 34.00000 717026.00
FURNISH AND MAINTAIN PORTABLE P.C.C. | |
SAFETY BARRIER | |
1630 720585 18.000 EACH | 2500.00000 45000.00] 2485.64000 44741.52| 2415.00000 43470.00
GUARDRAIL END TREATMENT ATTENUATOR, | |
TYPE 1-31 | | |
1640 720612 5.000 EACH | 19200.00000 96000.00| 17819.87000 89099.35] 17310.00000 86550.00
IMPACT ATTENUATOR, SPECIAL | | |
1650 720651 6549.000 LF | 120.00000 785880.00| 136.17000 891777.33]| 132.00000 864468.00
PCC SAFETY BARRIER PERMANENT, DOUBLE | | |
FACE BIFURCATED TYPE I | | |
1660 720652 616.000 LF | 600.00000 369600.00]| 692.02000 426284.32] 664.00000 409024.00
PCC SAFETY BARRIER PERMANENT, DOUBLE | | |
FACED BIFURCATED TYPE 2 | | |
1670 720654 2891.000 LF | 105.00000 303555.00]| 74.10000 214223.10]| 71.00000 205261.00
PCC SAFETY BARRIER PERMANENT, SINGLE | | |
FACE, MODIFIED TYPE I | |
1680 720655 20380.000 LF | 142.50000 2904150.00]| 156.00000 3179280.00]| 134.00000 2730920.00
PCC SAFETY BARRIER PERMANENT, SINGLE | | |
FACE, MODIFIED, TYPE 2 | | |
1690 720656 170.000 LF | 325.00000 55250.00 | 367.58000 62488.60 | 336.00000 57120.00
PCC SAFETY BARRIER PERMANENT, SINGLE | | |
FACE, MODIFIED, TYPE 3 | | |
1700 720657 199.000 LF | 305.00000 60695.00| 498.61000 99223.39| 467.00000 92933.00
PCC SAFETY BARRIER PERMANENT, SINGLE | | |
FACE, MODIFIED, TYPE 4 | | |
1710 720658 72.000 LF | 650.00000 46800.00] 720.70000 51890.40| 704.00000 50688.00
PCC SAFETY BARRIER PERMANENT, SINGLE | | |
| | |

FACE, MODIFIED TYPE 5



DELAWARE DEPARTMENT OF TRANSPORTATION DATE
PAGE 001 -32
TABULATION OF BIDS
FINAL
CONTRACT TITLE : SR1/I-95 INTERCHANGE
CALL ORDER : 001 CONTRACT ID : T200809003.01 COUNTIES : NEW CASTLE
LETTING DATE : 05/26/11 DISTRICT : N1
SET-ASIDE
I ( 3 ) I ( 4 ) I( 5 )
|[MUMFORD & MILLER CONCRETE IN |ALLAN A MYERS LP | CORMAN CONST INC
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— Bt ettty S s
1720 725001 7.000 EACH | 870.00000 6090.00| 162.11000 1134.77] 158.00000 1106.00
|

GUARDRAIL TO BARRIER CONNECTION (EXIT
TYPE 31)



FURNISH AND MAINTAIN PORTABLE

DELAWARE DEPARTMENT OF TRANSPORTATION DATE 07
PAGE 001 -33
TABULATION OF BIDS
FINAL
CONTRACT TITLE SR1/I-95 INTERCHANGE
CALL ORDER 001 CONTRACT ID : T200809003.01 COUNTIES : NEW CASTLE
LETTING DATE 05/26/11 DISTRICT N1
SET-ASIDE
I ( 3 ) I ( 4 I( 5 )
|[MUMFORD & MILLER CONCRETE IN |ALLAN A MYERS LP | CORMAN CONST INC
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— e
1730 725002 4.000 EACH | 2615.00000 10460.00] 1821.00000 7284.00] 1769.00000 7076.00
GUARDRAIL TO BARRIER CONNECTION, | | |
APPROACH TYPE 1-31 | | |
1740 726001 20.000 EACH | 870.00000 17400.00 | 648.43000 12968.60 | 630.00000 12600.00
END ANCHORAGE 31 | | |
1750 727014 7000.000 LF | 2.20000 15400.00 | 2.11000 14770.00] 2.10000 14700.00
CONSTRUCTION SAFETY FENCE | | |
1760 732002 135908.000 SY | 4.00000 543632.00]| 1.87000 254147.96| 7.00000 951356.00
TOPSOIL, 6" DEPTH | | |
1770 733002 10900.000 SY | 3.30000 35970.00] 1.89000 20601.00] 3.40000 37060.00
TOPSOILING, 6" DEPTH | | |
1780 734013 146608.000 SY | 0.30000 43982.40] 0.25000 36652.00]| 0.35000 51312.80
PERMANENT GRASS SEEDING, DRY GROUND | | |
1790 734015 361.000 SY | 1.00000 361.00] 2.16000 779.76| 0.35000 126.35
PERMANENT GRASS SEEDING, WET GROUND | | |
1800 734017 649329.000 SY | 0.20000 129865.80 | 0.18000 116879.22| 0.15000 97399.35
TEMPORARY GRASS SEEDING, DRY GROUND | | |
1810 735006 649329.000 SY | 0.28000 181812.12] 0.28000 181812.12] 0.20000 129865.80
MULCHING, STRAW | | |
1815 734018 610.000 SY | 1.00000 610.00]| 1.08000 658.80| 0.35000 213.50
TEMPORARY GRASS SEEDING, WET GROUND | | |
1820 735533 53600.000 SY | 1.80000 96480.00] 1.46000 78256.00 | 1.80000 96480.00
SOIL RETENTION BLANKET MULCH, TYPE 3 | | |
1830 735534 79500.000 SY | 0.57000 45315.00 | 0.52000 41340.00] 1.80000 143100.00
SOIL RETENTION BLANKET MULCH, TYPE 4 | | |
1840 735535 14398.000 SY | 2.20000 31675.60] 1.84000 26492.32] 2.60000 37434.80
SOIL RETENTION BLANKET MULCH, TYPE 5 | | |
1850 735536 143.000 sSY | 9.00000 1287.00] 8.65000 1236.95] 5.40000 772.20
SOIL RETENTION BLANKET MULCH, TYPE 6 | | |
1860 736502 792.000 ACRE | 106.00000 83952.00 | 59.44000 47076.48 | 58.00000 45936.00
MOWING | | |
1870 737527 LUMP | 32401.00000 32401.00] 17735.00000 17735.00| 26165.00000 26165.00
INTERCHANGE TREE PLANTING | | |
1880 743003 8423.000 EADY | 15.75000 132662.25] 16.21000 136536.83] 0.01000 84.23
ARROWPANELS, TYPE C | | |
1890 743004 866.000 EADY | 58.00000 50228.00 | 69.55000 60230.30] 80.00000 69280.00
| | |
| | |

CHANGEABLE MESSAGE SIGN



DELAWARE DEPARTMENT OF TRANSPORTATION DATE : 07/06/11
PAGE : 001 -34
TABULATION OF BIDS
FINAL
CONTRACT TITLE : SR1/I-95 INTERCHANGE
CALL ORDER : 001 CONTRACT ID : T200809003.01 COUNTIES : NEW CASTLE
LETTING DATE : 05/26/11 DISTRICT : N1
SET-ASIDE
I ( 3 ) I ( 4 ) I ( 5 )
|MUMFORD & MILLER CONCRETE IN |ALLAN A MYERS LP | CORMAN CONST INC
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— ——_—
1900 743005 2067.000 EADY | 35.00000 72345.00]| 25.94000 53617.98] 0.01000 20.67
FURNISH AND MAINTAIN PORTABLE LIGHT | | |
ASSEMBLY | | |
1910 743006 526330.000 EADY | 0.17000 89476.10] 0.16000 84212.80 0.01000 5263.30
PLASTIC DRUMS | | |
1920 743007 24000.000 HOUR | 75.00000 1800000.00] 75.00000 1800000.00] 75.00000 1800000.00
TRAFFIC OFFICERS | | |
1930 743050 1197.000 HOUR | 41.67000 49878.99] 41.67000 49878.99] 41.67000 49878.99
FLAGGER, NEW CASTLE COUNTY, STATE | | |
1940 743062 243.000 HOUR | 60.42000 14682.06 | 60.42000 14682.06 | 60.42000 14682.06
FLAGGER, NEW CASTLE COUNTY, STATE, | | |
OVERTIME | | |
1950 743501 11091.000 EADY | 0.75000 8318.25] 0.81000 8983.711 0.50000 5545.50
WARNING LIGHTS , TYPE B | | |
1960 743504 802.000 EACH | 105.00000 84210.00 | 118.88000 95341.76 | 126.00000 101052.00
WARNING SIGNS | | |
1970 743507 329.000 LFDY | 1.00000 329.00] 0.27000 88.83| 0.01000 3.29
TEMPORARY BARRICADE, TYPE III | | |
1980 743524 91.000 EACH | 175.00000 15925.00 | 162.11000 14752.01 | 0.01000 0.91
TEMPORARY BARRICADES, TYPE III | | |
1990 743525 29249.000 EADY | 1.75000 51185.75] 1.89000 55280.61 0.01000 292.49
TEMPORARY WARNING SIGNS | | |
2000 743537 1518.000 EADY | 115.00000 174570.00] 155.62000 236231.16]| 0.01000 15.18
FURNISH AND MAINTAIN TRUCK-MOUNTED | | |
ATTENUATOR, TYPE II | | |
2010 744505 2.000 EACH | 515.00000 1030.00] 479.70000 959.40| 407.00000 814.00
ADJUST OR REPAIR EXISTING CONDUIT | | |
JUNCTION WELL | | |
2020 744506 11.000 EACH | 2875.00000 31625.00] 2680.06000 29480.66| 2074.00000 22814.00
CONDUIT JUNCTION WELL, TYPE 7, 36" X | | |
60" PRECAST POLYMER CONCRETE | | |
2030 744520 76.000 EACH | 895.00000 68020.00 | 767.97000 58365.72] 819.00000 62244.00
CONDUIT JUNCTION WELL, TYPE 1, 20" X | | |
20" PRECAST CONCRETE | | |
2040 744523 38.000 EACH | 1450.00000 55100.00 | 1353.57000 51435.66 | 1024.00000 38912.00
CONDUIT JUNCTION WELL, TYPE 4, 20" X 42 | | |
1/2" PRECAST CONCRETE | | |
2050 744525 34.000 EACH | 464.00000 15776.00 | 433.14000 14726.76 | 205.00000 6970.00
| | |

REMOVAL OF EXISTING JUNCTION WELL



INSTALLATION OF ADDITIONAL CONDUITS IN

DELAWARE DEPARTMENT OF TRANSPORTATION DATE : 07
PAGE : 001 -35
TABULATION OF BIDS
FINAL
CONTRACT TITLE : SR1/I-95 INTERCHANGE
CALL ORDER  : 001 CONTRACT ID : T200809003.01 COUNTIES : NEW CASTLE
LETTING DATE : 05/26/11 DISTRICT : N1
SET-ASIDE
I ( 3 ) I ( 4 ) I ( 5 )
|[MUMFORD & MILLER CONCRETE IN |ALLAN A MYERS LP |CORMAN CONST INC
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— o
2060 744529 4.000 EACH | 910.00000 3640.00] 850.04000 3400.16| 1365.00000 5460.00
P.C.C. BARRIER JUNCTION WELL | | |
2070 745521 1577.000 LF | 5.00000 7885.00 | 4.49000 7080.73 | 4.50000 7096.50
SUPPLY OF 4" SDR-13.5 HDPE CONDUIT | |
2080 745524 13575.000 LF | 4.60000 62445.00 | 4.28000 58101.00]| 5.30000 71947.50
SUPPLY OF 4" SCHEDULE 80 PVC CONDUIT | | |
2090 745526 19290.000 LF | 14.70000 283563.00] 13.71000 264465.90| 13.00000 250770.00
SUPPLY OF 3" GALVANIZED STEEL CONDUIT | | |
2100 745527 1595.000 LF | 13.15000 20974.25| 12.26000 19554.70| 0.30000 478.50
SUPPLY OF 2 1/2" GALVANIZED STEEL | |
CONDUIT | | |
2110 745528 5165.000 LF | 7.10000 36671.50] 6.63000 34243.95]| 6.30000 32539.50
SUPPLY OF 2" GALVANIZED STEEL CONDUIT | | |
2120 745529 290.000 LF | 5.50000 1595.00] 5.10000 1479.00]| 5.80000 1682.00
SUPPLY OF 1 1/2" GALVANIZED STEEL | |
CONDUIT | | |
2130 745530 1065.000 LF | 3.75000 3993.75] 3.49000 3716.85] 3.40000 3621.00
SUPPLY OF 1" GALVANIZED STEEL CONDUIT | | |
2140 745531 350.000 LF | 2.60000 910.00| 2.40000 840.00 | 2.30000 805.00
SUPPLY OF 3/4" GALVANIZED STEEL CONDUIT | | |
2150 745537 105.000 LF | 3.15000 330.75] 2.92000 306.60] 1.80000 189.00
SUPPLY OF 3/4" FLEXIBLE METALLIC- | |
LIQUIDTIGHT CONDUIT | |
2160 745538 555.000 LF | 6.30000 3496.50] 5.90000 3274.50] 5.30000 2941.50
SUPPLY OF 1 1/2" FLEXIBLE | | |
METALLIC-LIQUIDTIGHT CONDUIT | | |
2170 745542 3272.000 LF | 33.00000 107976.00| 30.86000 100973.92] 2.10000 6871.20
INSTALLATION OF CONDUIT UNDER EXISTING | | |
PAVEMENT-DIRECTIONAL BORE | | |
2180 745544 16295.000 LF | 6.25000 101843.75]| 5.80000 94511.00] 7.60000 123842.00
INSTALLATION OF CONDUIT IN UNPAVED | |
TRENCH | | |
2190 745546 555.000 LF | 3.60000 1998.00]| 3.37000 1870.35]| 5.30000 2941.50
INSTALLATION OF CONDUIT ON STRUCTURE | | |
2200 745547 1990.000 LF | 3.30000 6567.00] 3.09000 6149.10] 3.40000 6766.00
| | |
| | |

TRENCH OR OPEN CUT PAVEMENT



DELAWARE DEPARTMENT OF TRANSPORTATION DATE
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TABULATION OF BIDS
FINAL
CONTRACT TITLE : SR1/I-95 INTERCHANGE
CALL ORDER : 001 CONTRACT ID : T200809003.01 COUNTIES : NEW CASTLE
LETTING DATE : 05/26/11 DISTRICT : N1
SET-ASIDE
I ( 3 ) I ( 4 ) I( 5 )
|[MUMFORD & MILLER CONCRETE IN |ALLAN A MYERS LP | CORMAN CONST INC
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— Bt ettty S s
2210 745549 1525.000 LF | 15.00000 22875.00 | 14.08000 21472.00] 27.00000 41175.00
|

INSTALLATION OF BRIDGE-MOUNTED CONDUIT
FROM WORK AREA ABOVE BRIDGE DECK
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TABULATION OF BIDS
FINAL
CONTRACT TITLE : SR1/I-95 INTERCHANGE
CALL ORDER : 001 CONTRACT ID : T200809003.01 COUNTIES : NEW CASTLE
LETTING DATE : 05/26/11 DISTRICT : N1
SET-ASIDE
I ( 3 ) I ( 4 ) I( 5 )
|MUMFORD & MILLER CONCRETE IN |ALLAN A MYERS LP | CORMAN CONST INC
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— e
2230 746511 7370.000 LF | 2.65000 19530.50] 2.49000 18351.30] 1.90000 14003.00
CABLES, 1/#4 AWG | |
2240 746512 38490.000 LF | 1.95000 75055.50 | 1.82000 70051.80]| 1.30000 50037.00
CABLES, 1/#6 AWG | |
2250 746513 40321.000 LF | 1.40000 56449.40] 1.29000 52014.09] 1.00000 40321.00
CABLES, 1/#8 AWG | |
2260 746514 770.000 LF | 1.05000 808.50]| 1.00000 770.00] 0.90000 693.00
CABLES, 1/#10 AWG | |
2270 746515 9042.000 LF | 1.95000 17631.90] 1.82000 16456.44] 1.30000 11754.60
INSULATED GROUND CABLES, 1/#6 | | |
2280 746518 32.000 EACH | 2725.00000 87200.00 | 2542.54000 81361.28] 2772.00000 88704.00
ALUMINUM LIGHTING STANDARD WITH SINGLE | | |
DAVIT ARM, 35' POLE | |
2290 746519 24.000 EACH | 2930.00000 70320.00]| 2730.95000 65542.80 | 2872.00000 68928.00
ALUMINUM LIGHTING STANDARD WITH SINGLE | | |
DAVIT ARM, 40' POLE | |
2300 746527 4752.000 LF | 4.15000 19720.80] 3.84000 18247.68] 2.50000 11880.00
CABLES, 1/#2 AWG | |
2320 746537 2.000 EACH | 535.00000 1070.00 | 498.11000 996.22| 1780.00000 3560.00
RELOCATING EXISTING LIGHT STANDARDS | |
2330 746552 LUMP | 58100.00000 58100.00] 1000000.00000 1000000.00] 40110.00000 40110.00
FURNISH AND MAINTAIN TEMPORARY LIGHTING | | |
2340 746564 1795.000 LF | 2.70000 4846.50| 2.49000 4469.55] 1.90000 3410.50
INSULATED GROUND CABLES, 1/#4 | | |
2350 746577 11055.000 LF | 1.40000 15477.00 | 1.29000 14260.95] 1.00000 11055.00
INSULATED GROUND CABLE, 1/#8 | | |
2360 746592 2.000 EACH | 1015.00000 2030.00] 947.50000 1895.00 | 899.00000 1798.00
REPLACE/ADAPT EXISTING TRANSFORMER BASE | | |
2370 746594 4.000 EACH | 450.00000 1800.00 | 416.90000 1667.60 | 585.00000 2340.00
LUMINAIRE (HPS), 250 WATT | | |
2380 746596 9.000 EACH | 420.00000 3780.00] 391.99000 3527.91] 488.00000 4392.00
JUNCTION BOX ON STRUCTURE | | |
2390 746598 1717.000 LF | 4.15000 7125.55] 3.84000 6593.28] 2.50000 4292.50
INSULATED GROUND CABLE , 1/#2 | | |
2400 746605 386.000 LF | 1.05000 405.30]| 1.00000 386.00] 0.90000 347.40
INSULATED GROUND CABLE, 1/#10 | | |
2410 746620 1.000 EACH | 5575.00000 5575.00] 5197.69000 5197.69] 35170.00000 35170.00
| |

RELOCATION OF EXISTING LIGHTING TOWER



DELAWARE DEPARTMENT OF TRANSPORTATION DATE 07/06/11
PAGE 001 -38
TABULATION OF BIDS
FINAL
CONTRACT TITLE : SR1/I-95 INTERCHANGE
CALL ORDER : 001 CONTRACT ID : T200809003.01 COUNTIES : NEW CASTLE
LETTING DATE : 05/26/11 DISTRICT : N1
SET-ASIDE
I ( 3 ) I ( 4 ) I ( 5 )
|[MUMFORD & MILLER CONCRETE IN |ALLAN A MYERS LP | CORMAN CONST INC
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— ——_—
2420 746621 7.000 EACH | 47000.00000 329000.00]| 43801.38000 306609.66 | 54870.00000 384090.00
LIGHTING TOWER AND INSTALLATION | |
2430 746622 340.000 LF | 10.40000 3536.00] 9.69000 3294.60] 6.80000 2312.00
CABLES, 1/#4/0 AWG | | |
2440 746653 LUMP | 9525.00000 9525.00| 8879.39000 8879.39] 8248.00000 8248.00
ELECTRICAL TESTING | |
2450 746716 2.000 EACH | 1045.00000 2090.00] 974.57000 1949.14] 2512.00000 5024.00
ELECTRIC SERVICE ON PEDESTAL | | |
2480 746774 1210.000 LF | 11.00000 13310.00] 10.19000 12329.90] 9.80000 11858.00
SUPPLY AND INSTALLATION OF LOOP | |
DETECTOR WIRE | |
2490 746787 1300.000 LF | 1.00000 1300.00] 0.70000 910.00]| 3.20000 4160.00
REMOVAL OF CABLE FROM CONDUIT OR POLE | | |
2500 746811 32.000 EACH | 985.00000 31520.00] 920.42000 29453 .44 400.00000 12800.00
INSTALLATION OR REMOVAL OF LIGHTINGPOLE | | |
W/ MAST ARM | I
2510 746816 36.000 EACH | 115.00000 4140.00] 108.29000 3898.44] 91.00000 3276.00
REMOVAL OF LUMINAIRE | | |
2520 746830 19.000 CY | 855.00000 16245.00 | 795.90000 15122.10] 735.00000 13965.00
REMOVAL OF CONCRETE POLE BASES AND | |
CABINET FOUNDATIONS | | |
2530 746847 8.000 EACH | 2615.00000 20920.00] 2436.42000 19491.36| 3255.00000 26040.00
POLE BASE, TYPE 3 | |
2540 746876 12.000 EACH | 645.00000 7740.00 | 600.98000 7211.76 | 903.00000 10836.00
UNDERPASS LIGHT FIXTURE | | |
2550 747504 4.000 EACH | 405.00000 1620.00 | 379.00000 1516.00 | 3570.00000 14280.00
INSTALLATION OR REMOVAL OF POLE OR POST | | |
MOUNTED CABINET | |
2560 747506 8.000 EACH | 1770.00000 14160.00| 2436.42000 19491.36| 1039.00000 8312.00
CABINET BASE | | |
2570 747509 2.000 EACH | 12000.00000 24000.00] 11180.45000 22360.90] 15980.00000 31960.00
LIGHTING CONTROL CENTER - 200A, 277/480 | | |
2580 748015 582.000 SF | 2.80000 1629.60| 2.59000 1507.38] 2.50000 1455.00
PERMANENT PAVEMENT STRIPING, | | |
SYMBOL/LEGEND ALKYD-THERMOPLAST IC | |
2590 748020 52939.000 LF | 0.20000 10587.80 0.19000 10058.41| 0.20000 10587.80
| | |

TEMPORARY MARKINGS, PAINT, 6"



DELAWARE DEPARTMENT OF TRANSPORTATION DATE

PAGE 001 -39
TABULATION OF BIDS
FINAL
CONTRACT TITLE SR1/I-95 INTERCHANGE
CALL ORDER 001 CONTRACT ID : T200809003.01 COUNTIES : NEW CASTLE
LETTING DATE 05/26/11 DISTRICT N1
SET-ASIDE
I ( 3 ) I ( 4 ) I( 5 )
|[MUMFORD & MILLER CONCRETE IN |ALLAN A MYERS LP | CORMAN CONST INC
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— Bt ettty S s
2600 748027 570.000 LF | 2.25000 1282.50] 2.11000 1202.70] 2.10000 1197.00
|

PERMANENT PAVEMENT STRIPING,

ALKYD-THERMOPLASTIC, 12"



INSTALLATION OF SIGN OVERLAY OVER 16 S.

DELAWARE DEPARTMENT OF TRANSPORTATION DATE : 07
PAGE : 001 -40
TABULATION OF BIDS
FINAL
CONTRACT TITLE : SR1/I-95 INTERCHANGE
CALL ORDER  : 001 CONTRACT ID : T200809003.01 COUNTIES : NEW CASTLE
LETTING DATE : 05/26/11 DISTRICT : N1
SET-ASIDE
I ( 3 ) I ( 4 I ( )
|[MUMFORD & MILLER CONCRETE IN |ALLAN A MYERS LP |CORMAN CONST INC
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
————————————————————————————————————————— o
2610 748502 1582.000 EACH | 26.50000 41923.00]| 24.69000 39059.58]| 24.00000 37968.00
RAISED/RECESSED PAVEMENT MARKER | | |
2620 748506 12440.000 LF | 0.40000 4976.00]| 0.36000 4478.40]| 0.35000 4354.00
PERMANENT PAVEMENT STRIPING, EPOXY | | |
RESIN PAINT, 4" | | |
2630 748507 146137.000 LF | 0.42000 61377.54| 0.39000 56993.43| 0.40000 58454.80
PERMANENT PAVEMENT STRIPING, EPOXY | | |
RESIN PAINT, 6" | | |
2640 748508 340.000 LF | 2.50000 850.00] 2.16000 734.40] 2.10000 714.00
PERMANENT PAVEMENT STRIPING, EPOXY | | |
RESIN PAINT, 8" | | |
2650 748509 22410.000 LF | 0.80000 17928.00| 0.76000 17031.60] 0.75000 16807.50
PERMANENT PAVEMENT STRIPING, EPOXY | | |
RESIN PAINT, 12" | | |
2660 748526 4950.000 LF | 1.80000 8910.00]| 1.68000 8316.00] 1.60000 7920.00
TEMPORARY MARKINGS, TAPE, 6" | | |
2670 748530 15125.000 SF | 1.65000 24956.25]| 1.51000 22838.75] 1.50000 22687.50
REMOVAL OF PAVEMENT STRIPING | | |
2680 748539 360.000 LF | 3.50000 1260.00] 3.24000 1166.40] 3.20000 1152.00
PERMANENT PAVEMENT STRIPING, EPOXY | | |
RESIN PAINT, BLACK, 12" | | |
2690 748540 100.000 LF | 6.00000 600.00 | 5.40000 540.00 | 5.30000 530.00
PERMANENT PAVEMENT STRIPING, EPOXY | | |
RESIN PAINT, BLACK, 16" | | |
2700 748547 390.000 LF | 7.00000 2730.00] 6.48000 2527.20] 6.30000 2457.00
RETROREFLECTIVE PREFORMED PATTERNED | | |
CONTRAST MARKINGS, 9" | | |
2710 748557 4200.000 LF | 0.70000 2940.00] 0.65000 2730.00] 0.65000 2730.00
PERMANENT PAVEMENT STRIPING, EPOXY | | |
RESIN PAINT, BLACK, 3" | | |
2720 749500 23224.000 SF | 20.30000 471447.20]| 18.91000 439165.84| 18.00000 418032.00
SIGN PANEL | | |
2730 749511 280.000 SF | 6.00000 1680.00]| 16.21000 4538.80]| 19.00000 5320.00
INSTALLATION OR REMOVAL OF SIGN ON | | |
ROADSIDE I-BEAM STRUCTURE | | |
2740 749514 192.000 EACH | 255.00000 48960.00] 259.37000 49799.04| 525.00000 100800.00
| | |
| | |

F.



DELAWARE DEPARTMENT OF TRANSPORTATION DATE : 07
PAGE : 001 -41
TABULATION OF BIDS
FINAL
CONTRACT TITLE : SR1/I-95 INTERCHANGE
CALL ORDER 001 CONTRACT ID : T200809003.01 COUNTIES : NEW CASTLE
LETTING DATE : 05/26/11 DISTRICT N1
SET-ASIDE
I ( 3 ) I ( 4 ) I ( 5 )
|[MUMFORD & MILLER CONCRETE IN |ALLAN A MYERS LP |CORMAN CONST INC
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— o
2750 749516 1.000 EACH | 3500.00000 3500.00] 3242.14000 3242.14| 3150.00000 3150.00
REINFORCED CONCRETE SIGN FOUNDATION, W- | | |
2760 749519 2.000 EACH | 2450.00000 4900.00]| 2269.50000 4539.00]| 2205.00000 4410.00
REINFORCED CONCRETE SIGN FOUNDATION, | | |
wW-12 | | |
2770 749521 16.000 LF | 46.50000 744.00] 43.23000 691.68]| 42.00000 672.00
SUPPLY OF BREAKAWAY I-BEAM SIGN POSTS, | | |
W-6 | | |
2780 749524 46.000 LF | 87.00000 4002.00] 81.05000 3728.30] 79.00000 3634.00
SUPPLY OF BREAKAWAY I-BEAM SIGN POSTS, | | |
wW-12 | | |
2790 749550 3.000 EACH | 870.00000 2610.00] 810.53000 2431.59] 787.00000 2361.00
INSTALLATION OF BREAKAWAY I-BEAM SIGN | | |
POSTS | | |
2800 749559 3.000 EACH | 870.00000 2610.00] 1296.86000 3890.58] 682.00000 2046.00
SUPPLY OF JERSEY BARRIER MOUNTED I-BEAM | | |
2810 749560 3.000 EACH | 870.00000 2610.00] 594.39000 1783.17] 656.00000 1968.00
INSTALLATION OF JERSEY BARRIER MOUNTED | | |
I-BEAM | | |
2820 749561 485.000 SF | 3.50000 1697.50] 22.69000 11004.65]| 11.00000 5335.00
INSTALLATION OF SIGN ON JERSEY BARRIER | | |
MOUNTED I-BEAM | |
2830 749687 160.000 EACH | 38.50000 6160.00] 135.09000 21614.40] 79.00000 12640.00
INSTALLATION OR REMOVAL OF TRAFFIC | |
SIGN(S) ON SINGLE SIGN POST | | |
2840 758000 17730.000 SY | 9.25000 164002.50] 8.31000 147336.30] 10.00000 177300.00
REMOVAL OF EXISTING PORTLAND | | |
CEMENTCONCRETE PAVEMENT, CURB, SIDEWALK, | | |
ETC. | | |
2850 759501 42.000 EAMO | 5400.00000 226800.00] 9428.46000 395995.32] 9844.00000 413448.00
FIELD OFFICE, SPECIAL | | |
2860 760504 125000.000 LF | 0.10000 12500.00] 0.12000 15000.00] 0.10000 12500.00
RUMBLE STRIPS, HOT MIX | | |
2870 760507 91464.000 SYIN | 0.95000 86890.80| 0.70000 64024.80| 1.40000 128049.60
PROFILE MILLING, HOT-MIX | | |
2880 762001 18308.000 LF | 1.75000 32039.00] 2.16000 39545.28] 1.70000 31123.60
SAW CUTTING, HOT MIX | | |
2890 762002 1540.000 LF | 3.00000 4620.00] 2.00000 3080.00] 8.40000 12936.00
| | |

SAW CUTTING, CONCRETE,

FULL DEPTH



DELAWARE DEPARTMENT OF TRANSPORTATION DATE 07/06/11
PAGE 001 -42
TABULATION OF BIDS
FINAL
CONTRACT TITLE : SR1/I-95 INTERCHANGE
CALL ORDER : 001 CONTRACT ID : T200809003.01 COUNTIES : NEW CASTLE
LETTING DATE : 05/26/11 DISTRICT : N1
SET-ASIDE
I ( 3 ) I ( 4 ) I ( 5 )
|[MUMFORD & MILLER CONCRETE IN |ALLAN A MYERS LP | CORMAN CONST INC
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— ——_—
2900 763000 LUMP | 4032000.00000 4032000.00] 4500000.00000 4500000.00] 425000.00000 425000.00
INITIAL EXPENSE | | |
2910 763500 LUMP | 1534000.00000 1534000.00] 2000000.00000 2000000.00] 1700000.00000 1700000.00
MAINTENANCE OF TRAFFIC | | |
2920 763501 LUMP | 1525000.00000 1525000.00] 2000000.00000 2000000.00] 1700000.00000 1700000.00
CONSTRUCTION ENGINEERING | | |
2930 763503 1080.000 HOUR | 0.80000 864.00]| 0.80000 864.00| 0.80000 864.00
TRAINEE | | |
2940 763508 LUMP | 1750.00000 1750.00] 1000000.00000 1000000.00] 10770.00000 10770.00
PROJECT CONTROL SYSTEM DEVELOPMENT PLAN | | |
2950 763509 42.000 EAMO | 90.00000 3780.00] 500.00000 21000.00] 1077.00000 45234.00
CPM SCHEDULE UPDATES AND/OR REVISED | | |
UPDATES | | |
2960 602007 1003.000 CY | 625.00000 626875.00]| 568.49000 570195.47] 1124.00000 1127372.00
PORTLAND CEMENT CONCRETE MASONRY, PIER | | |
ABOVE FOOTING, CLASS A | | |
2970 602011 2514.000 CY | 290.00000 729060.00] 174.31000 438215.34] 341.00000 857274.00
PORTLAND CEMENT CONCRETE MASONRY, | | |
SUBSTRUCTURE, CLASS A | | |
2980 602013 4286.000 CY | 550.00000 2357300.00]| 515.77000 2210590.22] 1046.00000 4483156.00
PORTLAND CEMENT CONCRETE MASONRY, | | |
SUPERSTRUCTURE, CLASS D | | |
2990 602014 591.000 CY | 280.00000 165480.00] 516.30000 305133.30]| 1013.00000 598683.00
PORTLAND CEMENT CONCRETE MASONRY, | | |
APPROACH SLAB, CLASS D | | |
3000 602015 803.000 CY | 385.00000 309155.00]| 680.55000 546481.65]| 1627.00000 1306481.00
PORTLAND CEMENT CONCRETE MASONRY, | | |
ABUTMENT ABOVE FOOTING, CLASS A | | |
3010 602017 2440.000 CY | 430.00000 1049200.00] 381.13000 929957.20]| 392.00000 956480.00
PORTLAND CEMENT CONCRETE MASONRY, | | |
PARAPET, CLASS A | | |
3020 603000 491000.000 LB | 0.90000 441900.00] 0.87000 427170.00] 0.95000 466450.00
BAR REINFORCEMENT | | |
3030 604000 2521000.000 LB | 1.03000 2596630.00]| 0.96000 2420160.00]| 1.10000 2773100.00
BAR REINFORCEMENT, EPOXY COATED | | |
3040 712005 7310.000 SY | 34.00000 248540.00]| 20.60000 150586.00] 30.00000 219300.00
| | |

RIPRAP, R-4



DELAWARE DEPARTMENT OF TRANSPORTATION DATE
PAGE 001 -43
TABULATION OF BIDS
FINAL
CONTRACT TITLE : SR1/I-95 INTERCHANGE
CALL ORDER : 001 CONTRACT ID : T200809003.01 COUNTIES : NEW CASTLE
LETTING DATE : 05/26/11 DISTRICT ;N1
SET-ASIDE
I ( 3 ) I ( 4 ) I( 5 )
|[MUMFORD & MILLER CONCRETE IN |ALLAN A MYERS LP | CORMAN CONST INC
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— Bt ettty S s
3050 720529 17167.000 LF | 110.00000 1888370.00] 105.97000 1819186.99] 95.00000 1630865.00
|

P.C.C. SAFETY BARRIER PERMANENT, SINGLE
FACE



DELAWARE DEPARTMENT OF TRANSPORTATION DATE 07/06/11
PAGE 001 -44
TABULATION OF BIDS
FINAL
CONTRACT TITLE SR1/I-95 INTERCHANGE
CALL ORDER : 001 CONTRACT ID : T200809003.01 COUNTIES : NEW CASTLE
LETTING DATE 05/26/11 DISTRICT N1
SET-ASIDE
I ( 3 ) I ( 4 ) I( 5 )
|[MUMFORD & MILLER CONCRETE IN |ALLAN A MYERS LP | CORMAN CONST INC
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— ——_—
3060 746852 10.000 EACH | 1100.00000 11000.00] 2436.42000 24364.20] 787.00000 7870.00
POLE BASE, TYPE 6 | | |
3070 748535 180.000 LF | 0.70000 126.00]| 0.65000 117.00] 0.65000 117.00
PERMANENT PAVEMENT STRIPING, EPOXY | | |
RESIN PAINT, BLACK, 4" | | |
SECTION TOTALS | $ 87,180,889.34] $ 91,634,111.10] $ 93,391,893.89
—————————————————————————————————————————— e
CONTRACT TOTALS | $ 87,180,889.34] $ 91,634,111.10] $ 93,391,893.89
COST PLUS TIME TOTALS | $ 120,430,889.34] $ 121,384,111.10] $ 121,391,893.89

DBE GOALS

10

oe

10

oe

10




DELAWARE DEPARTMENT OF TRANSPORTATION

TABULATION OF BIDS

FINAL
CONTRACT TITLE : SR1/I-95 INTERCHANGE
CALL ORDER : 001 CONTRACT ID : T200809003.01
LETTING DATE : 05/26/11 DISTRICT : N1
SET-ASIDE

COUNTIES : NEW CASTLE

DATE
PAGE

07/06/11
001 -45

6 )

( 7o)
G A & F C WAGMAN INC

o~

LINE NO / ITEM CODE / ALT

REMOVAL OF STRUCTURES AND OBSTRUCTIONS
(PIPE)

ITEM DESCRIPTION QUANTITY UNIT PRICE AMOUNT| UNIT PRICE
SECTION 0001  ROAD
| |
0010 201000 LUMP | 500000.00000 500000.00| 850000.00000
CLEARING AND GRUBBING [
0020 202000 314000.000 CY | 9.50000 2983000.00] 13.50000
EXCAVATION AND EMBANKMENT | |
0030 202505 18.000 EACH | 725.00000 13050.00] 2640.00000
SETTLEMENT PLATFORM |
0040 202514 4.000 EACH | 4100.00000 16400.00] 4400.00000
PIEZOMETER | [
0050 202518 57.000 EACH | 275.00000 15675.00] 160.00000
SETTLEMENT MONUMENT |
0060 202555 2700.000 SY | 0.85000 2295.00] 5.15000
SUBSOIL TILLAGE | |
0070 207000 3415.000 CY | 50.00000 170750.00] 470.00000
EXCAVATION AND BACKFILL FOR STRUCTURES |
0090 208000 9249.000 CY | 3.00000 27747.00| 25.00000
EXCAVATION AND BACKFILLING FOR PIPE [ [
TRENCHES | |
0100 208500 160.000 CY | 170.00000 27200.00| 130.00000
FLOWABLE FILL | |
0110 209001 3325.000 CY | 17.00000 56525.00]| 29.10000
BORROW, TYPE A | [
0120 209002 5250.000 CY | 17.00000 89250.00] 51.00000
BORROW, TYPE B | [
0130 209006 86300.000 CY | 6.00000 517800.00| 19.40000
BORROW, TYPE F | |
0140 210000 5722.000 CY | 28.00000 160216.00] 28.30000
FURNISHING BORROW TYPE "C" FOR PIPE, | [
UTILITY TRENCH, AND STRUCTURE BACKFILL |
0150 211000 LUMP | 400000.00000 400000.00| 344000.00000
REMOVAL OF STRUCTURES AND OBSTRUCTIONS |
0160 211002 11500.000 LF | 1.50000 17250.00] 1.00000
REMOVAL OF STRUCTURES AND OBSTRUCTIONS |
(GUARDRATL) | |
0170 211004 1065.000 LF | 18.00000 19170.00] 12.50000
| |
| |

RUMBULL CORPORATION
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CONTRACT TITLE : SR1/I-95 INTERCHANGE

CALL ORDER : 001

DELAWARE DEPARTMENT OF TRANSPORTATION

TABULATION OF BIDS

CONTRACT ID

FINAL

T200809003.01

COUNTIES : NEW CASTLE

DATE
PAGE

07/06/11
001 -46

LETTING DATE : 05/26/11 DISTRICT
SET-ASIDE
I ( 6 ) I ( 7 I ( 8 )
|G A & F C WAGMAN INC | TRUMBULL CORPORATION |DATISY CONSTRUCTION COMPANY
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— ——_—
0180 211521 41.000 EACH | 425.00000 17425.00] 580.00000 23780.00] 453.20000 18581.20
ABANDONMENT OF WELLS | | |
0190 211523 7140.000 LF | 12.50000 89250.00 | 15.37000 109741.80] 42.50000 303450.00
REMOVAL OF P.C.C. BARRIER | | |
0200 212000 2500.000 CY | 13.25000 33125.00] 20.00000 50000.00 | 12.00000 30000.00
UNDERCUT EXCAVATION | | |
0210 212001 50.000 CY | 41.00000 2050.00] 120.00000 6000.00] 25.00000 1250.00
UNDERCUT EXCAVATION, PATCHING | | |
0220 250000 1656.000 CY | 29.00000 48024.00] 1.00000 1656.00| 15.00000 24840.00
SEDIMENT REMOVAL | | |
0230 251001 25635.000 LF | 3.00000 76905.00 | 2.25000 57678.75]| 4.45000 114075.75
REINFORCED SILT FENCE | | |
0240 252000 622.000 EACH | 100.00000 62200.00| 370.00000 230140.00]| 242.00000 150524.00
INLET SEDIMENT CONTROL, DRAINAGE INLET | | |
0250 254000 240.000 TON | 53.00000 12720.00 57.00000 13680.00 45.00000 10800.00
STONE CHECK DAM | | |
0260 255000 119.000 CY | 38.00000 4522.00] 610.00000 72590.00]| 30.00000 3570.00
SEDIMENT TRAP | | |
0270 257000 55.000 CY | 50.00000 2750.00] 50.00000 2750.00] 26.00000 1430.00
RIPRAP DITCH | | |
0280 258000 3500.000 LF | 8.00000 28000.00] 5.05000 17675.00 | 4.00000 14000.00
TEMPORARY SWALE, TYPE A-1 | | |
0290 261000 50.000 LF | 31.00000 1550.00 | 36.00000 1800.00| 50.00000 2500.00
TEMPORARY SLOPE DRAIN, 12" | | |
0300 263000 2.000 EACH | 1000.00000 2000.00] 2090.00000 4180.00 2100.00000 4200.00
SUMP PIT, TYPE 1 | | |
0310 268000 1400.000 TON | 29.00000 40600.00 | 35.00000 49000.00 | 45.00000 63000.00
STABILIZED CONSTRUCTION ENTRANCE | | |
0320 270000 3.000 EACH | 2000.00000 6000.00] 1780.00000 5340.00] 2650.00000 7950.00
PORTABLE SEDIMENT TANK | | |
0325 271000 750.000 CY | 15.00000 11250.00 15.00000 11250.00 15.00000 11250.00
STORMWATER MANAGEMENT POND | | |
0330 302007 40085.000 CY | 52.00000 2084420.00]| 70.00000 2805950.00]| 43.00000 1723655.00
GRADED AGGREGATE BASE COURSE, TYPE B | | |
0340 302008 414.000 CY | 58.00000 24012.00] 120.00000 49680.00 | 53.00000 21942.00
GRADED AGGREGATE BASE COURSE, TYPE B, | | |
PATCHING | | |
0350 302012 364.000 TON | 31.00000 11284.00] 46.00000 16744.00 40.00000 14560.00
| | |

DELAWARE NO. 57 STONE



DRILLING HOLES AND INSTALLING DOWELS

DELAWARE DEPARTMENT OF TRANSPORTATION DATE 07/06/11
PAGE 001 -47
TABULATION OF BIDS
FINAL
CONTRACT TITLE : SR1/I-95 INTERCHANGE
CALL ORDER : 001 CONTRACT ID : T200809003.01 COUNTIES : NEW CASTLE
LETTING DATE : 05/26/11 DISTRICT : N1
SET-ASIDE
I ( 6 ) I ( 7 ) I( 8 )
|G A & F C WAGMAN INC | TRUMBULL CORPORATION |DATISY CONSTRUCTION COMPANY
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— ——_—
0360 401654 15813.000 TON | 58.00000 917154.00] 58.00000 917154.00] 57.00000 901341.00
SUPERPAVE, TYPE B HOT-MIX, 160 | | |
GYRATIONS, PG 70-22 | |
0370 401660 12161.000 TON | 63.00000 766143.00] 62.00000 753982.00] 71.00000 863431.00
SUPERPAVE, TYPE B HOT-MIX, 160 | | |
GYRATIONS, PG 76-22 | |
0380 401663 36591.000 TON | 57.00000 2085687.00] 57.00000 2085687.00] 53.00000 1939323.00
SUPERPAVE, BITUMINOUS CONCRETE BASE | | |
COURSE, 160 GYRATIONS, PG 64-22 | | |
0390 401665 79.000 TON | 90.00000 7110.00] 90.00000 7110.00] 100.00000 7900.00
SUPERPAVE, TYPE C HOT-MIX, 160 | | |
GYRATIONS, PG 64-22, PATCHING | | |
0400 401666 236.000 TON | 86.00000 20296.00] 85.00000 20060.00] 77.00000 18172.00
SUPERPAVE, TYPE B HOT-MIX, 160 | | |
GYRATIONS, PG 64-22, PATCHING | | |
0410 401667 423.000 TON | 85.00000 35955.00] 85.00000 35955.00] 70.00000 29610.00
SUPERPAVE, BITUMINOUS CONCRETE | | |
BASECOURSE, 160 GYRATIONS, PG 64-22 | |
PATCHING | | |
0420 401668 1415.000 TON | 66.00000 93390.00| 65.00000 91975.00 | 75.00000 106125.00
SUPERPAVE, TYPE C HOT-MIX, 160 | | |
GYRATIONS, PG 64-22, WEDGE | | |
0430 401669 60.000 TON | 86.00000 5160.00] 85.00000 5100.00] 80.00000 4800.00
SUPERPAVE, TYPE B HOT-MIX, 160 | | |
GYRATIONS, PG 64-22, WEDGE | | |
0440 401708 15404.000 TON | 62.00000 955048.00 | 61.00000 939644.00]| 71.00000 1093684.00
SUPERPAVE, TYPE C HOT-MIX, 160 | | |
GYRATIONS, PG 70-22, (NON-CARBONATE | | |
STONE) | | |
0450 401711 12865.000 TON | 73.00000 939145.00]| 72.00000 926280.00]| 79.00000 1016335.00
SUPERPAVE, TYPE C HOT-MIX, 160 | | I
GYRATIONS, PG 76-22, (NON-CARBONATE | | |
STONE) | | |
0460 501006 57497.000 SY | 62.00000 3564814.00]| 71.00000 4082287.00] 72.20000 4151283.40
PORTLAND CEMENT CONCRETE PAVEMENT, 12" | | |
0470 601502 LUMP | 85000.00000 85000.00 | 1.00000 1.00] 130000.00000 130000.00
TEMPORARY PROTECTIVE SHIELD | | |
0480 602579 240.000 EACH | 60.00000 14400.00 | 32.00000 7680.00 | 25.00000 6000.00
| |



CONTRACT TITLE : SR1/I-95 INTERCHANGE
CALL ORDER : 001
LETTING DATE : 05/26/11

SET-ASIDE

DELAWARE DEPARTMENT OF TRANSPORTATION

TABULATION OF BIDS

CONTRACT ID

DISTRICT

FINAL

T200809003.01

COUNTIES : NEW CASTLE
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LINE NO / ITEM CODE / ALT

ITEM DESCRIPTION QUANTITY

0490 602580 14.000 cYy
PARTIAL REMOVAL OF P.C.C. MASONRY

0500 602717 141.000 CF

REHABILITATION OF CONCRETE STRUCTURES,
PIERS AND ABUTMENTS

0510 602772 LUMP
MECHANICALLY STABILIZED EARTH WALLS
0520 602773 LUMP

PCC MASONRY FOR MECHANICALLY STABILIZED
EARTH WALLS

0530 602774 304.000 cCYy
PCC MASONRY FOR LIGHT POLE FOUNDATIONS
0540 602785 252.000 cCy
P.C.C. MASONRY, SUBSTRUCTURE, 6000 PSI
0550 602786 472.000 cCY
P.C.C. MASONRY, SUBSTRUCTURES, 8000 PSI
0560 602787 LUMP
POST TENSIONING PIER CAP, BONDED SYSTEM
0570 605002 LUMP
STEEL STRUCTURES
0580 605500 LUMP
CANTILEVER SIGN SUPPORTS AND FOUNDATION
0590 605511 240.000 LF
PREFABRICATED EXPANSION JOINT SYSTEM, 3
0600 605512 72.000 LF
PREFABRICATED EXPANSION JOINT SYSTEM, 4
0610 605513 182.000 LF
PREFABRICATED EXPANSION JOINT SYSTEM, 5
0620 605523 LUMP

BOX TRUSS TYPE OVERHEAD SIGN SUPPORT
AND FOUNDATION

0630 605581 6.000 EACH
ELASTOMERIC BRIDGE BEARING PAD

0640 605658 31.000 LF
STRIP SEAL EXPANSION JOINT, 2"

0650 605750 LUMP
NON-GUIDED POT BEARING AT ABUTMENT

0660 605751 LUMP

GUIDED POT BEARING AT ABUTMENT
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| TRUMBULL CORPORATION

AMOUNT | UNIT PRICE

14000.00] 1070.00000 14980.00] 1500.
7050.00} 160.00000 22560.00} 85.

| |
12745000.00112366000.00000 12366000.00111000000.
230000.00] 260075.00000 260075.00| 210000.

| |

250800.00]| 710.00000 215840.00|
151200.00} 840.00000 211680.00} 375.
349280.00} 850.00000 401200.00} 750.
748000.00} 494000.00000 494000.00} 550000.
12255652.50111627157.50000 11627157.50114000000.
372700.00} 201954.00000 201954.00} 300000.
147600.001 520.00000 124800.001 500.
44280.00} 520.00000 37440.00} 500.
111020.00} 520.00000 94640.00} 500.
3619740.00} 2600172.00000 2600172.00} 3599999.

| |
3120.00] 650.00000 3900.00] 250.
19065.001 480.00000 14880.001 250.
90000.00} 79200.00000 79200.00} 85000.
156800.00} 265600.00000 265600.00} 150000.

I I
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AMOUNT | UNIT PRICE
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GALVANIZED CORRUGATED STEEL PIPE, 18",

DELAWARE DEPARTMENT OF TRANSPORTATION DATE : 07/06/11
PAGE : 001 -49
TABULATION OF BIDS
FINAL
CONTRACT TITLE : SR1/I-95 INTERCHANGE
CALL ORDER : 001 CONTRACT ID : T200809003.01 COUNTIES : NEW CASTLE
LETTING DATE : 05/26/11 DISTRICT : N1
SET-ASIDE
I ( 6 ) I ( 7 ) I ( 8 )
|G A & F C WAGMAN INC | TRUMBULL CORPORATION |DAISY CONSTRUCTION COMPANY
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— o
0670 605752 LUMP | 40000.00000 40000.00] 26200.00000 26200.00] 40000.00000 40000.00
NON-GUIDED POT BEARING AT PIER [ [ |
0680 605753 LUMP | 324000.00000 324000.00| 149400.00000 149400.00| 320000.00000 320000.00
GUIDED POT BEARING AT PIER | | |
0690 605754 LUMP | 96000.00000 96000.00] 86400.00000 86400.00] 100000.00000 100000.00
FIXED POT BEARING AT PIER | | |
0700 605757 LUMP | 1599500.00000 1599500.00] 1279600.00000 1279600.00| 2498620.00000 2498620.00
HIGH PERFORMANCE STEEL | | |
0710 612021 4027.000 LF | 40.00000 161080.00] 57.00000 229539.00] 51.00000 205377.00
REINFORCED CONCRETE PIPE, 15", CLASS IV | [ [
0720 612022 7993.000 LF | 42.00000 335706.00| 66.00000 527538.00]| 62.00000 495566.00
REINFORCED CONCRETE PIPE, 18", CLASS IV | [ [
0730 612023 3811.000 LF | 56.00000 213416.00| 77.00000 293447.00| 63.50000 241998.50
REINFORCED CONCRETE PIPE, 24", CLASS IV | [ [
0740 612025 2430.000 LF | 66.00000 160380.00]| 120.00000 291600.00| 92.00000 223560.00
REINFORCED CONCRETE PIPE, 30", CLASS IV | [ [
0750 612027 2920.000 LF | 117.00000 341640.00]| 190.00000 554800.00 | 134.00000 391280.00
REINFORCED CONCRETE PIPE, 42", CLASS IV | [ \
0760 612028 288.000 LF | 150.00000 43200.00]| 250.00000 72000.00] 163.00000 46944.00
REINFORCED CONCRETE PIPE, 48", CLASS IV | | [
0770 612030 492.000 LF | 42.00000 20664.00| 130.00000 63960.00]| 92.50000 45510.00
REINFORCED CONCRETE PIPE, 18", CLASS V | [ \
0780 612033 17.000 LF | 82.00000 1394.00] 130.00000 2210.00] 106.00000 1802.00
REINFORCED CONCRETE PIPE, 21", CLASS IV | [ [
0790 612034 1896.000 LF | 102.00000 193392.00] 140.00000 265440.00| 110.00000 208560.00
REINFORCED CONCRETE PIPE, 36", CLASS IV | | [
0800 612529 24800.000 LF | 2.00000 49600.00] 2.00000 49600.00] 1.65000 40920.00
PIPE VIDEO INSPECTION | [ [
0810 612535 229.000 LF | 4.00000 916.00] 4.00000 916.00] 3.30000 755.70
CLEANING DRAINAGE PIPE, 15"-24" DIA [ [ |
0820 612536 339.000 LF | 4.00000 1356.00] 6.00000 2034.00] 4.40000 1491.60
CLEANING DRAINAGE PIPE, GREATER THAN | | [
24" DIA | | |
0830 612537 50.000 HOUR | 275.00000 13750.00] 330.00000 16500.00] 264.00000 13200.00
HEAVY CLEANING OF DRAINAGE PIPE [ | |
0840 614003 304.000 LF | 45.00000 13680.00]| 52.00000 15808.00]| 50.00000 15200.00
| | |
| | |

16 GAGE, 2 2/3" X 1/2" CORRUGATION



DELAWARE DEPARTMENT OF TRANSPORTATION

TABULATION OF BIDS

FINAL
CONTRACT TITLE : SR1/I-95 INTERCHANGE
CALL ORDER : 001 CONTRACT ID : T200809003.01
LETTING DATE : 05/26/11 DISTRICT : N1
SET-ASIDE
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ITEM DESCRIPTION QUANTITY [
—————————————————————————————————————————— o
0860 614605 75.000 LF | 125.00000 9375.00| 81.00000 6075.00]
STEEL CASING PIPE, 12" | | [
0870 617003 1.000 EACH | 1600.00000 1600.00| 990.00000 990.00]|
REINFORCED CONCRETE FLARED END SECTION, | | [
8" | | |
0880 617011 1.000 EACH | 4600.00000 4600.00 | 2860.00000 2860.00]
REINFORCED CONCRETE FLARED END SECTION, | | |
a8" | | |
0890 617515 4.000 FEACH | 3700.00000 14800.00] 3770.00000 15080.00]
HEADWALL | [ [
0900 618540 3885.000 LF | 90.00000 349650.00] 110.00000 427350.00]
FURNISH STEEL PIPE PILES, 24" [ [ [
0910 618541 580.000 LF | 147.00000 85260.00] 170.00000 98600.00]
FURNISH STEEL PIPE PILES, 30" [ [ |
0920 618542 9069.000 LF | 172.00000 1559868.00| 210.00000 1904490.00]
FURNISH STEEL PIPE PILES, 36" | | |
0930 618543 1075.000 LF | 87.00000 93525.00] 100.00000 107500.00]
FURNISH STEEL PIPE TEST PILES, 24" | | |
0940 618544 83.000 LF | 140.00000 11620.00] 160.00000 13280.00]
FURNISH STEEL PIPE TEST PILES, 30" [ [ [
0950 618545 1232.000 LF | 165.00000 203280.00]| 200.00000 246400.00 |
FURNISH STEEL PIPE TEST PILES, 36" [ [ \
0960 618546 3885.000 LF | 13.00000 50505.00]| 76.00000 295260.00|
INSTALL STEEL PIPE PILES, 24" | [ |
0970 618547 580.000 LF | 20.00000 11600.00]| 78.00000 45240.00]|
INSTALL STEEL PIPE PILES, 30" | | |
0980 618548 9069.000 LF | 28.00000 253932.00]| 84.00000 761796.00]|
INSTALL STEEL PIPE PILES, 36" | | |
0990 618549 1075.000 LF | 80.00000 86000.00]| 190.00000 204250.00|
INSTALL STEEL PIPE TEST PILES, 24" | | |
1000 618550 83.000 LF | 94.00000 7802.00 | 180.00000 14940.00]|
INSTALL STEEL PIPE TEST PILES, 30" | | |
1010 618551 1232.000 LF | 137.00000 168784.00] 200.00000 246400.00|
INSTALL STEEL PIPE TEST PILES, 36" | | |
1020 619501 60.000 EACH | 500.00000 30000.00] 500.00000 30000.00]
PRODUCTION PILE RESTRIKE | [ [
1030 619502 28.000 EADY | 1000.00000 28000.00| 1000.00000 28000.00|
| |

TEST PILE RESTRIKE



DELAWARE DEPARTMENT OF TRANSPORTATION

TABULATION OF BIDS

FINAL
CONTRACT TITLE : SR1/I-95 INTERCHANGE
CALL ORDER : 001 CONTRACT ID : T200809003.01 COUNTI
LETTING DATE : 05/26/11 DISTRICT : N1
SET-ASIDE

ES : NEW CASTLE
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ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT |
—————————————————————————————————————————— o
1040 619519 70.000 EACH | 1250.00000 87500.00 | 1000.00000 70000.00]
DYNAMIC PILE TESTING BY CONTRACTOR | |
1050 619539 70.000 EACH | 250.00000 17500.00 | 1000.00000 70000.00]
SIGNAL MATCHING ANALYSIS BY CONTRACTOR
1060 623002 LUMP | 75000.00000 75000.00] 98100.00000 98100.00 |
PRESTRESSED REINFORCED CONCRETE MEMBERS | | |
BOX-BEAMS | | |
1070 701010 701.000 LF | 23.00000 16123.00] 17.60000 12337.60
PORTLAND CEMENT CONCRETE CURB, TYPE 1 | | |
1080 701020 440.000 LF | 29.00000 12760.00] 18.80000 8272.00
INTEGRAL PORTLAND CEMENT CONCRETE CURB | | |
AND GUTTER, TYPE 1 | |
1090 701023 1029.000 LF | 26.00000 26754.00] 17.60000 18110.40]
INTEGRAL PORTLAND CEMENT CONCRETE CURB | | |
AND GUTTER, TYPE 4 | |
1100 701026 65.000 LF | 38.00000 2470.00] 47.00000 3055.00
PORTLAND CEMENT CONCRETE | | |
MONOLITHICMEDIAN | |
1110 708051 42.000 EACH | 3200.00000 134400.00] 4540.00000 190680.00]|
DRAINAGE INLET, 34" X 24" | | |
1120 708052 15.000 EACH | 3800.00000 57000.00 | 5110.00000 76650.00]
DRAINAGE INLET, 48" X 30" | | |
1130 708053 10.000 EACH | 4300.00000 43000.00 | 5200.00000 52000.00 |
DRAINAGE INLET, 48" X 48" | | |
1140 708057 60.000 EACH | 5600.00000 336000.00] 5200.00000 312000.00
DRAINAGE INLET, 72" X 24" | | |
1150 708058 53.000 EACH | 6200.00000 328600.00] 6150.00000 325950.00
DRAINAGE INLET, 72" X 48" | | |
1160 708059 8.000 EACH | 8600.00000 68800.00 | 7700.00000 61600.00 |
DRAINAGE INLET, 72" X 72" [ [ [
1170 708107 4.000 EACH | 2800.00000 11200.00] 4850.00000 19400.00
MANHOLE, ROUND | |
1180 708111 32.000 EACH | 3500.00000 112000.00]| 5330.00000 170560.00]
MANHOLE, 48" X 30" | |
1190 708112 1.000 EACH | 3600.00000 3600.00] 5150.00000 5150.00]
MANHOLE, 48" X 48" | |
1200 708113 3.000 EACH | 5000.00000 15000.00] 6560.00000 19680.00]
| |

MANHOLE, 66" X 30"



DELAWARE DEPARTMENT OF TRANSPORTATION DATE : 07/06/11
PAGE : 001 -52
TABULATION OF BIDS
FINAL
CONTRACT TITLE : SR1/I-95 INTERCHANGE
CALL ORDER  : 001 CONTRACT ID : T200809003.01 COUNTIES : NEW CASTLE
LETTING DATE : 05/26/11 DISTRICT N1
SET-ASIDE
I ( 6 ) I ( 7 I ( 8 )
|G A & F C WAGMAN INC | TRUMBULL CORPORATION |DATISY CONSTRUCTION COMPANY
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— o
1210 708115 1.000 EACH | 6600.00000 6600.00] 6440.00000 6440.00] 3795.00000 3795.00
MANHOLE, 66" X 66" | |
1220 708500 5.000 EACH | 420.00000 2100.00] 540.00000 2700.00] 250.00000 1250.00
REPLACING CATCH BASIN GRATES | | |
1230 708504 5.000 EACH | 800.00000 4000.00] 970.00000 4850.00]| 350.00000 1750.00
REPLACING CATCH BASIN FRAMES | | |
1240 708512 1.000 EACH | 7000.00000 7000.00]| 8900.00000 8900.00| 7150.00000 7150.00
DRAINAGE INLET, SPECIAL I | | |
1250 708513 8.000 EACH | 11000.00000 88000.00] 11200.00000 89600.00| 9200.00000 73600.00
DRAINAGE INLET, SPECIAL II | | |
1260 708515 2.000 EACH | 8800.00000 17600.00] 11200.00000 22400.00] 8610.00000 17220.00
DRAINAGE INLET, SPECIAL IV | | |
1270 708516 1.000 EACH | 12500.00000 12500.00] 11200.00000 11200.00] 10160.00000 10160.00
DRAINAGE INLET, SPECIAL V | | |
1280 708517 2.000 EACH | 7800.00000 15600.00 | 9110.00000 18220.00 | 4500.00000 9000.00
DRAINAGE INLET, SPECIAL VI | | |
1290 708518 2.000 EACH | 9500.00000 19000.00 | 9650.00000 19300.00 ]| 4970.00000 9940.00
DRAINAGE INLET, SPECIAL VII | | |
1300 708537 14.000 EACH | 900.00000 12600.00 | 1260.00000 17640.00 | 615.00000 8610.00
REMOVE CATCH BASIN | |
1310 708579 32.000 EACH | 1100.00000 35200.00] 1620.00000 51840.00 | 1200.00000 38400.00
ABANDON EXISTING MANHOLE | | |
1320 708582 1.000 EACH | 7700.00000 7700.00] 7020.00000 7020.00] 4820.00000 4820.00
MANHOLE, SPECIAL I | |
1330 708583 2.000 EACH | 650.00000 1300.00] 1530.00000 3060.00] 1370.00000 2740.00
PERSONAL GRATE FOR PIPE INLET | | |
1340 708596 1.000 EACH | 8700.00000 8700.00]| 10100.00000 10100.00] 6825.00000 6825.00
MANHOLE, SPECIAL II | |
1350 708597 1.000 EACH | 9100.00000 9100.00] 10400.00000 10400.00] 6770.00000 6770.00
MANHOLE, SPECIAL III | |
1360 708653 1.000 EACH | 9700.00000 9700.00] 9200.00000 9200.00] 5530.00000 5530.00
DRAINAGE INLET, SPECIAL VIII | | |
1370 708654 2.000 EACH | 11500.00000 23000.00] 9930.00000 19860.00] 6120.00000 12240.00
DRAINAGE INLET, SPECIAL IX | | |
1380 708655 2.000 EACH | 16000.00000 32000.00] 17800.00000 35600.00] 12100.00000 24200.00
DRAINAGE INLET, SPECIAL X | | |
1390 708656 1.000 EACH | 14000.00000 14000.00] 21600.00000 21600.00]| 11600.00000 11600.00
DRAINAGE INLET, SPECIAL XI | | |



DELAWARE DEPARTMENT OF TRANSPORTATION

TABULATION OF BIDS

FINAL
CONTRACT TITLE : SR1/I-95 INTERCHANGE
CALL ORDER : 001 CONTRACT ID : T200809003.01 COUNTI
LETTING DATE : 05/26/11 DISTRICT : N1
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ES : NEW CASTLE
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ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT |
—————————————————————————————————————————— B e it
1400 710001 4.000 EACH | 2400.00000 9600.00| 1320.00000 5280.00]
ADJUSTING AND REPAIRING EXISTING | |
DRAINAGE INLET | |
1410 710002 2.000 EACH | 2400.00000 4800.00] 1320.00000 2640.00]
ADJUSTING AND REPAIRING EXISTING MANHOL | | |
1420 712006 584.000 SY | 70.00000 40880.00] 58.00000 33872.00]
RIPRAP, R-5 | | |
1430 712007 480.000 sY | 70.00000 33600.00] 91.00000 43680.00
RIPRAP, R-6 | | |
1440 712531 29.000 cCY | 70.00000 2030.00] 130.00000 3770.00]
CHANNEL BED FILL | |
1450 713003 672.000 SY | 4.00000 2688.00| 5.00000 3360.00]|
GEOTEXTILES, RIPRAP | | |
1460 715001 49552.000 LF | 12.00000 594624.00| 10.30000 510385.60 |
PERFORATED PIPE UNDERDRAINS, 6" | | |
1470 715500 1146.000 LF | 11.00000 12606.00 | 10.00000 11460.00
UNDERDRAIN OUTLET PIPE, 6" | | |
1480 715506 1960.000 LF | 27.00000 52920.00| 55.00000 107800.00]
TEMPORARY DRAINAGE PIPE, 24" | | |
1490 715507 30.000 LF | 52.00000 1560.00 | 230.00000 6900.00
TEMPORARY DRAINAGE PIPE, 36" | | |
1500 720010 380.000 EACH | 10.00000 3800.00]| 6.00000 2280.00]|
TREATED WOOD BLOCK | | |
1510 720050 9075.000 LF | 18.00000 163350.00] 16.50000 149737.50]|
GALVANIZED STEEL BEAM GUARDRAIL, TYPE | | |
1-31 | | |
1520 720051 250.000 LF | 29.00000 7250.00]| 27.00000 6750.00]
GALVANIZED STEEL BEAM GUARDRAIL, TYPE | | |
2-31 | | |
1530 720506 16425.000 LF | 15.00000 246375.00] 4.00000 65700.00]
RELOCATING PORTABLE P.C.C. SAFETY | |
BARRIER | | |
1550 720517 22.000 EACH | 15000.00000 330000.00] 18500.00000 407000.00
IMPACT ATTENUATOR, TYPE I | | |
1560 720532 14.000 EACH | 1200.00000 16800.00] 950.00000 13300.00
INSTALL PORTABLE IMPACT ATTENUATOR | |
1570 720534 16.000 EACH | 5000.00000 80000.00] 4620.00000 73920.00]
| | |

FURNISH PORTABLE IMPACT ATTENUATOR



DELAWARE DEPARTMENT OF TRANSPORTATION DATE 07/06/11
PAGE 001 -54
TABULATION OF BIDS
FINAL
CONTRACT TITLE SR1/I-95 INTERCHANGE
CALL ORDER 001 CONTRACT ID : T200809003.01 COUNTIES : NEW CASTLE
LETTING DATE 05/26/11 DISTRICT N1
SET-ASIDE
I ( 6 ) I ( 7 ) I ( 8 )
|G A & F C WAGMAN INC | TRUMBULL CORPORATION |DATISY CONSTRUCTION COMPANY
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— ——_—
1580 720539 26.000 EACH | 1400.00000 36400.00 500.00000 13000.00| 1520.00000 39520.00
RELOCATE PORTABLE IMPACT ATTENUATOR | |
1590 720544 339.000 EACH | 9.00000 3051.00] 11.80000 4000.20] 8.80000 2983.20
REFLECTORS, WHITE, CONCRETE | | |
1600 720545 396.000 EACH | 9.00000 3564.00] 11.00000 4356.00] 8.80000 3484.80
REFLECTORS, YELLOW, CONCRETE | | |
1610 720552 459.000 EACH | 14.75000 6770.25] 21.00000 9639.00] 16.50000 7573.50
REFLECTOR PANELS | |
1620 720567 21089.000 LF | 31.00000 653759.00]| 40.00000 843560.00] 22.00000 463958.00
FURNISH AND MAINTAIN PORTABLE P.C.C. | |
SAFETY BARRIER | |
1630 720585 18.000 EACH | 2200.00000 39600.00] 2300.00000 41400.00] 2530.00000 45540.00
GUARDRAIL END TREATMENT ATTENUATOR, | |
TYPE 1-31 | | |
1640 720612 5.000 EACH | 18500.00000 92500.00 | 18300.00000 91500.00 | 20150.00000 100750.00
IMPACT ATTENUATOR, SPECIAL | | |
1650 720651 6549.000 LF | 125.00000 818625.00] 130.00000 851370.00] 101.45000 664396.05
PCC SAFETY BARRIER PERMANENT, DOUBLE | | |
FACE BIFURCATED TYPE I | | |
1660 720652 616.000 LF | 650.00000 400400.00] 660.00000 406560.00 | 658.00000 405328.00
PCC SAFETY BARRIER PERMANENT, DOUBLE | | |
FACED BIFURCATED TYPE 2 | | |
1670 720654 2891.000 LF | 72.00000 208152.00]| 70.00000 202370.00]| 81.10000 234460.10
PCC SAFETY BARRIER PERMANENT, SINGLE | | |
FACE, MODIFIED TYPE I | |
1680 720655 20380.000 LF | 140.00000 2853200.00]| 150.00000 3057000.00]| 153.30000 3124254.00
PCC SAFETY BARRIER PERMANENT, SINGLE | | |
FACE, MODIFIED, TYPE 2 | | |
1690 720656 170.000 LF | 355.00000 60350.00 | 350.00000 59500.00 | 380.00000 64600.00
PCC SAFETY BARRIER PERMANENT, SINGLE | | |
FACE, MODIFIED, TYPE 3 | | |
1700 720657 199.000 LF | 460.00000 91540.00 | 460.00000 91540.00 | 436.00000 86764.00
PCC SAFETY BARRIER PERMANENT, SINGLE | | |
FACE, MODIFIED, TYPE 4 | | |
1710 720658 72.000 LF | 725.00000 52200.00 | 730.00000 52560.00 | 665.00000 47880.00
PCC SAFETY BARRIER PERMANENT, SINGLE | | |
| | |

FACE, MODIFIED TYPE 5



DELAWARE DEPARTMENT OF TRANSPORTATION DATE : 07/06/11
PAGE : 001 -55
TABULATION OF BIDS

FINAL
CONTRACT TITLE : SR1/I-95 INTERCHANGE
CALL ORDER : 001 CONTRACT ID : T200809003.01 COUNTIES : NEW CASTLE
LETTING DATE : 05/26/11 DISTRICT ;N1
SET-ASIDE
I ( 6 ) I ( 7 ) I( 8 )
|G A & F C WAGMAN INC | TRUMBULL CORPORATION |DATISY CONSTRUCTION COMPANY
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— Bt ettty S s
1720 725001 7.000 EACH | 750.00000 5250.00]| 150.00000 1050.00] 165.00000 1155.00
|

GUARDRAIL TO BARRIER CONNECTION (EXIT
TYPE 31)



FURNISH AND MAINTAIN PORTABLE

DELAWARE DEPARTMENT OF TRANSPORTATION DATE 07/06/11
PAGE 001 -56
TABULATION OF BIDS
FINAL
CONTRACT TITLE : SR1/I-95 INTERCHANGE
CALL ORDER : 001 CONTRACT ID : T200809003.01 COUNTIES : NEW CASTLE
LETTING DATE : 05/26/11 DISTRICT : N1
SET-ASIDE
I ( 6 ) I ( 7 ) I( 8 )
|G A & F C WAGMAN INC | TRUMBULL CORPORATION |DATISY CONSTRUCTION COMPANY
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— ——_—
1730 725002 4.000 EACH | 2250.00000 9000.00] 1690.00000 6760.00 | 1854.00000 7416.00
GUARDRAIL TO BARRIER CONNECTION, | | |
APPROACH TYPE 1-31 | | |
1740 726001 20.000 EACH | 750.00000 15000.00 | 600.00000 12000.00 | 660.00000 13200.00
END ANCHORAGE 31 | | |
1750 727014 7000.000 LF | 1.75000 12250.00] 1.95000 13650.00] 2.10000 14700.00
CONSTRUCTION SAFETY FENCE | | |
1760 732002 135908.000 SY | 5.00000 679540.00]| 4.55000 618381.40]| 2.70000 366951.60
TOPSOIL, 6" DEPTH | | |
1770 733002 10900.000 SY | 3.50000 38150.00] 2.64000 28776.00] 1.70000 18530.00
TOPSOILING, 6" DEPTH | | |
1780 734013 146608.000 SY | 0.25000 36652.00] 0.23000 33719.84] 0.25000 36652.00
PERMANENT GRASS SEEDING, DRY GROUND | | |
1790 734015 361.000 SY | 2.00000 722.00] 2.00000 722.00] 2.20000 794.20
PERMANENT GRASS SEEDING, WET GROUND | | |
1800 734017 649329.000 SY | 0.17000 110385.93 | 0.17000 110385.93 | 0.19000 123372.51
TEMPORARY GRASS SEEDING, DRY GROUND | | |
1810 735006 649329.000 SY | 0.30000 194798.70 | 0.26000 168825.54 | 0.29000 188305.41
MULCHING, STRAW | | |
1815 734018 610.000 SY | 1.00000 610.00]| 1.00000 610.00]| 1.10000 671.00
TEMPORARY GRASS SEEDING, WET GROUND | | |
1820 735533 53600.000 SY | 1.35000 72360.00 | 1.35000 72360.00 | 1.50000 80400.00
SOIL RETENTION BLANKET MULCH, TYPE 3 | | |
1830 735534 79500.000 SY | 0.50000 39750.00| 0.48000 38160.00| 0.53000 42135.00
SOIL RETENTION BLANKET MULCH, TYPE 4 | | |
1840 735535 14398.000 SY | 1.70000 24476.60 | 1.70000 24476.60 | 1.90000 27356.20
SOIL RETENTION BLANKET MULCH, TYPE 5 | | |
1850 735536 143.000 sSY | 8.00000 1144.00] 8.00000 1144.00] 8.80000 1258.40
SOIL RETENTION BLANKET MULCH, TYPE 6 | | |
1860 736502 792.000 ACRE | 75.00000 59400.00 | 55.00000 43560.00 | 93.50000 74052.00
MOWING | | |
1870 737527 LUMP | 29106.00000 29106.00] 26165.00000 26165.00]| 29510.25000 29510.25
INTERCHANGE TREE PLANTING | | |
1880 743003 8423.000 EADY | 5.25000 44220.75]| 5.00000 42115.00] 18.00000 151614.00
ARROWPANELS, TYPE C | | |
1890 743004 866.000 EADY | 38.00000 32908.00] 70.00000 60620.00 | 75.00000 64950.00
| | |
| | |

CHANGEABLE MESSAGE SIGN
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LETTING DATE : 05/26/11 DISTRICT : N1
SET-ASIDE

COUNTIES : NEW CASTLE

DATE
PAGE

07/06/11
001 -57

6 ) e 7 )
G A & F C WAGMAN INC

LINE NO / ITEM CODE / ALT |

| TRUMBULL CORPORATION

I(

8 )

|DAISY CONSTRUCTION COMPANY

UNIT PRICE

75.

41.

60.

136.

160.

3085.

1125.

3267.

242.

.16000

00000

67000

42000

.00000
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.50000

00000

.30000

.00000

.00000

00000

00000

00000

00000

82680.

84212.

1800000.

49878.

14682.

11091.

109473.

164.

14560.

67272.

265650.

1960.

33935.

85500.

124146.

8228.

00

80

00

99

06

00

00

50

00

70

00

00

00

00

00

00

|
|
|
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT |
—————————————————————————————————————————— e
1900 743005 2067.000 EADY | 53.00000 109551.00] 110.00000 227370.00]|
FURNISH AND MAINTAIN PORTABLE LIGHT | | |
ASSEMBLY | | |
1910 743006 526330.000 EADY | 0.15000 78949.50 | 0.27000 142109.10]
PLASTIC DRUMS | | |
1920 743007 24000.000 HOUR | 75.00000 1800000.00] 75.00000 1800000.00]
TRAFFIC OFFICERS | | |
1930 743050 1197.000 HOUR | 41.67000 49878.99 41.67000 49878.99
FLAGGER, NEW CASTLE COUNTY, STATE | | |
1940 743062 243.000 HOUR | 60.42000 14682.06 | 60.42000 14682.06|
FLAGGER, NEW CASTLE COUNTY, STATE, | | |
OVERTIME | | |
1950 743501 11091.000 EADY | 0.65000 7209.15] 1.50000 16636.50 |
WARNING LIGHTS , TYPE B | | |
1960 743504 802.000 EACH | 90.00000 72180.00 | 210.00000 168420.00 |
WARNING SIGNS | | |
1970 743507 329.000 LFDY | 0.30000 98.70]| 7.50000 2467.50]
TEMPORARY BARRICADE, TYPE III | | |
1980 743524 91.000 EACH | 230.00000 20930.00]| 250.00000 22750.00|
TEMPORARY BARRICADES, TYPE III | | |
1990 743525 29249.000 EADY | 1.90000 55573.10] 2.30000 67272.70|
TEMPORARY WARNING SIGNS | | |
2000 743537 1518.000 EADY | 200.00000 303600.00]| 290.00000 440220.00]
FURNISH AND MAINTAIN TRUCK-MOUNTED | | |
ATTENUATOR, TYPE II | | |
2010 744505 2.000 EACH | 425.00000 850.00]| 900.00000 1800.00]
ADJUST OR REPAIR EXISTING CONDUIT | | |
JUNCTION WELL | | |
2020 744506 11.000 EACH | 2100.00000 23100.00] 2330.00000 25630.00|
CONDUIT JUNCTION WELL, TYPE 7, 36" X | | |
60" PRECAST POLYMER CONCRETE | | |
2030 744520 76.000 EACH | 800.00000 60800.00 | 950.00000 72200.00]|
CONDUIT JUNCTION WELL, TYPE 1, 20" X | | |
20" PRECAST CONCRETE | | |
2040 744523 38.000 EACH | 1000.00000 38000.00] 1430.00000 54340.00]
CONDUIT JUNCTION WELL, TYPE 4, 20" X 42 | | |
1/2" PRECAST CONCRETE | | |
2050 744525 34.000 EACH | 200.00000 6800.00| 240.00000 8160.00]
| | |

REMOVAL OF EXISTING JUNCTION WELL
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( 6 ) I( 7 )
G A & F C WAGMAN INC | TRUMBULL CORPORATION
LINE NO / ITEM CODE / ALT |
UNIT PRICE AMOUNT| UNIT PRICE

INSTALLATION OF ADDITIONAL CONDUITS IN
TRENCH OR OPEN CUT PAVEMENT

I(

8 )

|DAISY CONSTRUCTION COMPANY

|
AMOUNT |

UNIT PRICE

916.
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3.

15.

14.
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12.

12.
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73000
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.10000
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21671.

.02

.25

70

40

00

00

00
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50

50

60

00

50

10

|
|
|
ITEM DESCRIPTION QUANTITY |
—————————————————————————————————————————— ——_—
2060 744529 4.000 EACH | 1400.00000 5600.00] 720.00000 2880.00]
P.C.C. BARRIER JUNCTION WELL | | |
2070 745521 1577.000 LF | 4.50000 7096.50 | 4.25000 6702.25]
SUPPLY OF 4" SDR-13.5 HDPE CONDUIT | | |
2080 745524 13575.000 LF | 5.25000 71268.75]| 3.00000 40725.00]
SUPPLY OF 4" SCHEDULE 80 PVC CONDUIT | | |
2090 745526 19290.000 LF | 13.50000 260415.00]| 10.90000 210261.00]|
SUPPLY OF 3" GALVANIZED STEEL CONDUIT | | |
2100 745527 1595.000 LF | 12.00000 19140.00] 9.35000 14913.25]
SUPPLY OF 2 1/2" GALVANIZED STEEL | | |
CONDUIT | | |
2110 745528 5165.000 LF | 6.50000 33572.50] 5.00000 25825.00]
SUPPLY OF 2" GALVANIZED STEEL CONDUIT | | |
2120 745529 290.000 LF | 5.75000 1667.50] 4.35000 1261.50]
SUPPLY OF 1 1/2" GALVANIZED STEEL | | |
CONDUIT | I |
2130 745530 1065.000 LF | 3.50000 3727.50] 2.45000 2609.25]
SUPPLY OF 1" GALVANIZED STEEL CONDUIT | | |
2140 745531 350.000 LF | 2.25000 787.50] 1.60000 560.00]|
SUPPLY OF 3/4" GALVANIZED STEEL CONDUIT | | |
2150 745537 105.000 LF | 1.80000 189.00]| 0.75000 78.75]|
SUPPLY OF 3/4" FLEXIBLE METALLIC- | | |
LIQUIDTIGHT CONDUIT | | |
2160 745538 555.000 LF | 5.20000 2886.00] 0.90000 499.50]|
SUPPLY OF 1 1/2" FLEXIBLE | | |
METALLIC-LIQUIDTIGHT CONDUIT | | |
2170 745542 3272.000 LF | 27.00000 88344.00 | 25.00000 81800.00 |
INSTALLATION OF CONDUIT UNDER EXISTING | | |
PAVEMENT-DIRECTIONAL BORE | | |
2180 745544 16295.000 LF | 7.50000 122212.50] 12.00000 195540.00]
INSTALLATION OF CONDUIT IN UNPAVED | | |
TRENCH | | |
2190 745546 555.000 LF | 6.60000 3663.00] 49.00000 27195.00]
INSTALLATION OF CONDUIT ON STRUCTURE | | |
2200 745547 1990.000 LF | 3.50000 6965.00] 3.35000 6666.50]|
| | |
| | |
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CONTRACT TITLE : SR1/I-95 INTERCHANGE
CALL ORDER : 001 CONTRACT ID : T200809003.01 COUNTIES : NEW CASTLE
LETTING DATE : 05/26/11 DISTRICT ;N1
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LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— Bt ettty S s
2210 745549 1525.000 LF | 27.00000 41175.00] 24.40000 37210.00] 25.41000 38750.25
|

INSTALLATION OF BRIDGE-MOUNTED CONDUIT
FROM WORK AREA ABOVE BRIDGE DECK
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ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— ——_—
2230 746511 7370.000 LF | 1.85000 13634.50] 2.35000 17319.50] 2.42000 17835.40
CABLES, 1/#4 AWG | |
2240 746512 38490.000 LF | 1.30000 50037.00] 1.90000 73131.00] 1.80000 69282.00
CABLES, 1/#6 AWG | |
2250 746513 40321.000 LF | 1.00000 40321.00] 1.55000 62497.55| 1.55000 62497.55
CABLES, 1/#8 AWG | |
2260 746514 770.000 LF | 0.90000 693.00] 1.25000 962.50] 1.85000 1424.50
CABLES, 1/#10 AWG | |
2270 746515 9042.000 LF | 1.30000 11754.60]| 1.45000 13110.90] 1.85000 16727.70
INSULATED GROUND CABLES, 1/#6 | | |
2280 746518 32.000 EACH | 2800.00000 89600.00| 3400.00000 108800.00]| 4460.00000 142720.00
ALUMINUM LIGHTING STANDARD WITH SINGLE | | |
DAVIT ARM, 35' POLE | |
2290 746519 24.000 EACH | 2900.00000 69600.00| 3500.00000 84000.00] 4420.00000 106080.00
ALUMINUM LIGHTING STANDARD WITH SINGLE | | |
DAVIT ARM, 40' POLE | |
2300 746527 4752.000 LF | 2.50000 11880.00] 3.00000 14256.00] 3.63000 17249.76
CABLES, 1/#2 AWG | |
2320 746537 2.000 EACH | 1800.00000 3600.00]| 740.00000 1480.00] 2560.00000 5120.00
RELOCATING EXISTING LIGHT STANDARDS | |
2330 746552 LUMP | 40000.00000 40000.00] 100000.00000 100000.00| 146410.00000 146410.00
FURNISH AND MAINTAIN TEMPORARY LIGHTING | | |
2340 746564 1795.000 LF | 1.90000 3410.50]| 2.35000 4218.25] 2.42000 4343.90
INSULATED GROUND CABLES, 1/#4 | | |
2350 746577 11055.000 LF | 1.00000 11055.00] 1.20000 13266.00] 1.70000 18793.50
INSULATED GROUND CABLE, 1/#8 | | |
2360 746592 2.000 EACH | 900.00000 1800.00]| 1390.00000 2780.00] 726.00000 1452.00
REPLACE/ADAPT EXISTING TRANSFORMER BASE | | |
2370 746594 4.000 EACH | 600.00000 2400.00] 1020.00000 4080.00]| 460.00000 1840.00
LUMINAIRE (HPS), 250 WATT | | |
2380 746596 9.000 EACH | 500.00000 4500.00] 1590.00000 14310.00] 1210.00000 10890.00
JUNCTION BOX ON STRUCTURE | | |
2390 746598 1717.000 LF | 2.50000 4292.50] 3.05000 5236.85] 3.15000 5408.55
INSULATED GROUND CABLE , 1/#2 | | |
2400 746605 386.000 LF | 0.90000 347.40]| 1.15000 443.90| 2.00000 772.00
INSULATED GROUND CABLE, 1/#10 | | |
2410 746620 1.000 EACH | 35000.00000 35000.00] 7000.00000 7000.00| 24200.00000 24200.00
| I

RELOCATION OF EXISTING LIGHTING TOWER
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ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— e
2420 746621 7.000 EACH | 55000.00000 385000.00]| 37000.00000 259000.00]| 52030.00000 364210.00
LIGHTING TOWER AND INSTALLATION | |
2430 746622 340.000 LF | 6.75000 2295.00] 9.60000 3264.00] 9.70000 3298.00
CABLES, 1/#4/0 AWG | | |
2440 746653 LUMP | 8100.00000 8100.00] 5790.00000 5790.00] 8954.00000 8954.00
ELECTRICAL TESTING | |
2450 746716 2.000 EACH | 2500.00000 5000.00] 3120.00000 6240.00]| 6534.00000 13068.00
ELECTRIC SERVICE ON PEDESTAL | | |
2480 746774 1210.000 LF | 9.00000 10890.00 10.00000 12100.00] 14.52000 17569.20
SUPPLY AND INSTALLATION OF LOOP | |
DETECTOR WIRE | |
2490 746787 1300.000 LF | 3.25000 4225.00] 1.20000 1560.00 | 4.25000 5525.00
REMOVAL OF CABLE FROM CONDUIT OR POLE | | |
2500 746811 32.000 EACH | 425.00000 13600.00| 830.00000 26560.00] 450.00000 14400.00
INSTALLATION OR REMOVAL OF LIGHTINGPOLE | | |
W/ MAST ARM | | |
2510 746816 36.000 EACH | 90.00000 3240.00] 46.00000 1656.00 | 26.60000 957.60
REMOVAL OF LUMINAIRE | | |
2520 746830 19.000 CY | 225.00000 4275.00 | 1000.00000 19000.00| 1210.00000 22990.00
REMOVAL OF CONCRETE POLE BASES AND | |
CABINET FOUNDATIONS | | |
2530 746847 8.000 EACH | 3200.00000 25600.00] 3590.00000 28720.00] 3630.00000 29040.00
POLE BASE, TYPE 3 | |
2540 746876 12.000 EACH | 900.00000 10800.00 | 1310.00000 15720.00 ] 605.00000 7260.00
UNDERPASS LIGHT FIXTURE | | |
2550 747504 4.000 EACH | 3500.00000 14000.00| 5000.00000 20000.00| 605.00000 2420.00
INSTALLATION OR REMOVAL OF POLE OR POST | | |
MOUNTED CABINET | |
2560 747506 8.000 EACH | 1100.00000 8800.00 | 1220.00000 9760.00] 1331.00000 10648.00
CABINET BASE | | |
2570 747509 2.000 EACH | 16000.00000 32000.00] 13600.00000 27200.00] 16335.00000 32670.00
LIGHTING CONTROL CENTER - 200A, 277/480 | | |
2580 748015 582.000 SF | 2.50000 1455.00 | 1.00000 582.00]| 2.64000 1536.48
PERMANENT PAVEMENT STRIPING, | | |
SYMBOL/LEGEND ALKYD-THERMOPLAST IC | |
2590 748020 52939.000 LF | 0.20000 10587.80 0.18000 9529.02] 0.20000 10587.80
TEMPORARY MARKINGS, PAINT, 6" | | |
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CALL ORDER 001 CONTRACT ID T200809003.01 COUNTIES NEW CASTLE
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|G A & F C WAGMAN INC | TRUMBULL CORPORATION |DAISY CONSTRUCTION COMPANY
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— B e
2600 748027 570.000 LF | 2.00000 1140.00]| 4.00000 2280.00] 2.15000 1225.50
|

PERMANENT PAVEMENT STRIPING,
12m

I
ALKYD-THERMOPLASTIC,
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G A & F C WAGMAN INC | TRUMBULL CORPORATION
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INSTALLATION OF SIGN OVERLAY OVER 16 S.
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8 )

|DAISY CONSTRUCTION COMPANY
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ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT |
—————————————————————————————————————————— ——_—
2610 748502 1582.000 EACH | 23.00000 36386.00 | 22.00000 34804.00]
RAISED/RECESSED PAVEMENT MARKER | | |
2620 748506 12440.000 LF | 0.35000 4354.00] 0.35000 4354.00]
PERMANENT PAVEMENT STRIPING, EPOXY | | |
RESIN PAINT, 4" | | |
2630 748507 146137.000 LF | 0.36000 52609.32| 0.45000 65761.65]|
PERMANENT PAVEMENT STRIPING, EPOXY | | |
RESIN PAINT, 6" | | |
2640 748508 340.000 LF | 2.00000 680.00| 0.70000 238.00]
PERMANENT PAVEMENT STRIPING, EPOXY | | |
RESIN PAINT, 8" | | |
2650 748509 22410.000 LF | 0.70000 15687.00| 1.25000 28012.50
PERMANENT PAVEMENT STRIPING, EPOXY | | |
RESIN PAINT, 12" | | |
2660 748526 4950.000 LF | 1.55000 7672.50] 3.00000 14850.00]
TEMPORARY MARKINGS, TAPE, 6" | | |
2670 748530 15125.000 SF | 1.40000 21175.00] 1.80000 27225.00]
REMOVAL OF PAVEMENT STRIPING | | |
2680 748539 360.000 LF | 3.00000 1080.00 | 3.00000 1080.00 |
PERMANENT PAVEMENT STRIPING, EPOXY | | |
RESIN PAINT, BLACK, 12" | | |
2690 748540 100.000 LF | 5.00000 500.00]| 4.00000 400.00]|
PERMANENT PAVEMENT STRIPING, EPOXY | | |
RESIN PAINT, BLACK, 16" | | |
2700 748547 390.000 LF | 6.00000 2340.00] 8.00000 3120.00]
RETROREFLECTIVE PREFORMED PATTERNED | | |
CONTRAST MARKINGS, 9" | | |
2710 748557 4200.000 LF | 0.60000 2520.00] 1.00000 4200.00|
PERMANENT PAVEMENT STRIPING, EPOXY | | |
RESIN PAINT, BLACK, 3" | | |
2720 749500 23224.000 SF | 17.50000 406420.00]| 15.00000 348360.00]
SIGN PANEL | I |
2730 749511 280.000 SF | 15.00000 4200.00] 18.00000 5040.00]
INSTALLATION OR REMOVAL OF SIGN ON | | |
ROADSIDE I-BEAM STRUCTURE | | |
2740 749514 192.000 EACH | 240.00000 46080.00] 450.00000 86400.00
| |
| |

F.
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—————————————————————————————————————————— ——_—
2750 749516 1.000 EACH | 3000.00000 3000.00]| 1250.00000 1250.00] 3300.00000 3300.00
REINFORCED CONCRETE SIGN FOUNDATION, W- | | |
2760 749519 2.000 EACH | 2100.00000 4200.00] 1750.00000 3500.00] 2310.00000 4620.00
REINFORCED CONCRETE SIGN FOUNDATION, | | |
w-12 | | |
2770 749521 16.000 LF | 40.00000 640.00]| 35.00000 560.00]| 44.00000 704.00
SUPPLY OF BREAKAWAY I-BEAM SIGN POSTS, | | |
W-6 | | |
2780 749524 46.000 LF | 75.00000 3450.00] 70.00000 3220.00] 82.50000 3795.00
SUPPLY OF BREAKAWAY I-BEAM SIGN POSTS, | | |
w-12 | | |
2790 749550 3.000 EACH | 750.00000 2250.00] 670.00000 2010.00] 825.00000 2475.00
INSTALLATION OF BREAKAWAY I-BEAM SIGN | | |
POSTS | | |
2800 749559 3.000 EACH | 1200.00000 3600.00]| 1000.00000 3000.00]| 330.00000 990.00
SUPPLY OF JERSEY BARRIER MOUNTED I-BEAM | | |
2810 749560 3.000 EACH | 550.00000 1650.00] 670.00000 2010.00]| 165.00000 495.00
INSTALLATION OF JERSEY BARRIER MOUNTED | | |
I-BEAM | | |
2820 749561 485.000 SF | 21.00000 10185.00] 10.00000 4850.00] 18.70000 9069.50
INSTALLATION OF SIGN ON JERSEY BARRIER | | |
MOUNTED I-BEAM | |
2830 749687 160.000 EACH | 125.00000 20000.00| 75.00000 12000.00] 82.50000 13200.00
INSTALLATION OR REMOVAL OF TRAFFIC | |
SIGN(S) ON SINGLE SIGN POST | | |
2840 758000 17730.000 SY | 7.50000 132975.00 | 7.15000 126769.50 | 9.40000 166662.00
REMOVAL OF EXISTING PORTLAND | | |
CEMENTCONCRETE PAVEMENT, CURB, SIDEWALK, | | |
ETC. | | |
2850 759501 42.000 EAMO | 11000.00000 462000.00] 1.00000 42.00]| 7100.00000 298200.00
FIELD OFFICE, SPECIAL | | |
2860 760504 125000.000 LF | 0.19000 23750.00] 0.11000 13750.00| 0.17000 21250.00
RUMBLE STRIPS, HOT MIX | | |
2870 760507 91464.000 SYIN | 1.00000 91464.00 | 0.80000 73171.20]| 0.70000 64024.80
PROFILE MILLING, HOT-MIX | | |
2880 762001 18308.000 LF | 3.50000 64078.00 | 2.65000 48516.20 | 2.90000 53093.20
SAW CUTTING, HOT MIX | | |
2890 762002 1540.000 LF | 5.00000 7700.00 | 1.75000 2695.00] 2.00000 3080.00
| | |

SAW CUTTING, CONCRETE,

FULL DEPTH
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TABULATION OF BIDS
FINAL
CONTRACT TITLE : SR1/I-95 INTERCHANGE
CALL ORDER : 001 CONTRACT ID : T200809003.01 COUNTIES : NEW CASTLE
LETTING DATE : 05/26/11 DISTRICT : N1
SET-ASIDE
I( 6 ) I ( 7 ) I( 8 )
|G A & F C WAGMAN INC | TRUMBULL CORPORATION |DAISY CONSTRUCTION COMPANY
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— e
2900 763000 LUMP | 4350000.00000 4350000.00| 4750000.00000 4750000.00(11500000.00000 11500000.00
INITIAL EXPENSE | |
2910 763500 LUMP | 1176000.00000 1176000.00| 1884000.00000 1884000.00| 2000000.00000 2000000.00
MAINTENANCE OF TRAFFIC |
2920 763501 LUMP | 1000000.00000 1000000.00| 900000.00000 900000.00| 1400000.00000 1400000.00
CONSTRUCTION ENGINEERING | | |
2930 763503 1080.000 HOUR | 0.80000 864.00 | 0.80000 864.00]| 0.80000 864.00
TRAINEE | | |
2940 763508 LUMP | 1000.00000 1000.00] 7000.00000 7000.00] 35585.00000 35585.00
PROJECT CONTROL SYSTEM DEVELOPMENT PLAN | | |
2950 763509 42.000 EAMO | 100.00000 4200.00] 400.00000 16800.00 | 495.00000 20790.00
CPM SCHEDULE UPDATES AND/OR REVISED | |
UPDATES | | |
2960 602007 1003.000 cCY | 650.00000 651950.00] 900.00000 902700.00]| 640.00000 641920.00
PORTLAND CEMENT CONCRETE MASONRY, PIER | | |
ABOVE FOOTING, CLASS A | | |
2970 602011 2514.000 CY | 175.00000 439950.00] 270.00000 678780.00] 180.00000 452520.00
PORTLAND CEMENT CONCRETE MASONRY, | |
SUBSTRUCTURE, CLASS A | | |
2980 602013 4286.000 CY | 550.00000 2357300.00] 760.00000 3257360.00] 520.00000 2228720.00
PORTLAND CEMENT CONCRETE MASONRY, | |
SUPERSTRUCTURE, CLASS D | | |
2990 602014 591.000 CY | 450.00000 265950.00] 500.00000 295500.00] 370.00000 218670.00
PORTLAND CEMENT CONCRETE MASONRY, | |
APPROACH SLAB, CLASS D | | |
3000 602015 803.000 CY | 595.00000 477785.00] 950.00000 762850.00 | 750.00000 602250.00
PORTLAND CEMENT CONCRETE MASONRY, | |
ABUTMENT ABOVE FOOTING, CLASS A | |
3010 602017 2440.000 CY | 425.00000 1037000.00]| 330.00000 805200.00] 500.00000 1220000.00
PORTLAND CEMENT CONCRETE MASONRY, | |
PARAPET, CLASS A | |
3020 603000 491000.000 LB | 1.00000 491000.00] 1.30000 638300.00] 1.00000 491000.00
BAR REINFORCEMENT | |
3030 604000 2521000.000 LB | 1.00000 2521000.00] 1.33000 3352930.00] 1.00000 2521000.00
BAR REINFORCEMENT, EPOXY COATED | |
3040 712005 7310.000 SY | 20.00000 146200.00] 40.00000 292400.00] 27.00000 197370.00
| | |

RIPRAP, R-4



DELAWARE DEPARTMENT OF TRANSPORTATION DATE : 07/06/11
PAGE : 001 -66
TABULATION OF BIDS
FINAL
CONTRACT TITLE : SR1/I-95 INTERCHANGE
CALL ORDER 001 CONTRACT ID : T200809003.01 COUNTIES : NEW CASTLE
LETTING DATE : 05/26/11 DISTRICT N1
SET-ASIDE
I ( 6 ) I ( 7 ) I ( 8 )
|G A & F C WAGMAN INC | TRUMBULL CORPORATION |DAISY CONSTRUCTION COMPANY
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— o
3050 720529 17167.000 LF | 93.00000 1596531.00| 99.00000 1699533.00]| 107.20000 1840302.40
P.C.C. SAFETY BARRIER PERMANENT, SINGLE | | [

FACE



CONTRACT TITLE SR1/I-95 INTERCHANGE

DELAWARE DEPARTMENT OF TRANSPORTATION

TABULATION OF BIDS

FINAL

DATE
PAGE

07/06/11
001 -67

CALL ORDER 001 CONTRACT ID : T200809003.01 COUNTIES : NEW CASTLE
LETTING DATE 05/26/11 DISTRICT N1
SET-ASIDE
I ( 6 ) I ( 7 ) I( 8 )
|G A & F C WAGMAN INC | TRUMBULL CORPORATION |DATISY CONSTRUCTION COMPANY
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— ——_—
3060 746852 10.000 EACH | 973.54000 9735.40] 2370.00000 23700.00] 1404.00000 14040.00
POLE BASE, TYPE 6 | | |
3070 748535 180.000 LF | 0.60000 108.00]| 1.00000 180.00]| 0.66000 118.80
PERMANENT PAVEMENT STRIPING, EPOXY | | |
RESIN PAINT, BLACK, 4" | | |
SECTION TOTALS | $ 87,166,089.50] $ 96,714,774.63| $ 101,464,685.09
—————————————————————————————————————————— e
CONTRACT TOTALS | $ 87,166,089.50] $ 96,714,774.63| $ 101,464,685.09
COST PLUS TIME TOTALS | $ 121,956,089.50] $ 126,114,774.63 | $ 141,819,685.09

DBE GOALS

10.05

o

10

o

10




